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Section I - Instructions to Bidders
	A. [bookmark: _Toc438438819][bookmark: _Toc438532553][bookmark: _Toc438733963][bookmark: _Toc438962045][bookmark: _Toc461939616][bookmark: _Toc97371001][bookmark: _Toc362967961]General

	1. [bookmark: _Toc97371002][bookmark: _Toc139863103][bookmark: _Toc362967962]Scope of Bid
	1.1 In connection with the Invitation for Bids specified in the Bid Data Sheet (BDS), the Employer, as specified in the BDS, issues these Bidding Documents for the procurement of the Works as specified in Section VII, Works Requirements. The name, identification, and number of lots (contracts) of this bidding are specified in the BDS.

	
	1.2 Throughout this Bidding Document:
(a) the term “in writing” means communicated in written form and delivered against receipt;
(b)	except where the context requires otherwise, words indicating the singular also include the plural and words indicating the plural also include the singular; and
(c)	“day” means calendar day.

	2. [bookmark: _Toc438530847][bookmark: _Toc438532555][bookmark: _Toc438438821][bookmark: _Toc438532556][bookmark: _Toc438733965][bookmark: _Toc438907006][bookmark: _Toc438907205][bookmark: _Toc97371003][bookmark: _Toc139863104][bookmark: _Toc362967963]Source of Funds
	2.1 The Borrower or Recipient (hereinafter called “Borrower”) specified in the BDS has received or has applied for financing (hereinafter called “funds”) from the EU (hereinafter called “EU”) in an amount specified in the BDS, toward the project named in the BDS. The Borrower intends to apply a portion of the funds to eligible payments under the contract(s) for which these Bidding Documents are issued. 

	[bookmark: _Toc438532557]
	2.2 Payment by the EU will be made only at the request of the Borrower and upon approval by the EU, and will be subject, in all respects, to the terms and conditions of the Loan (or other financing) Agreement. The Loan (or other financing) Agreement prohibits a withdrawal from the Loan (or other financing) account for the purpose of any payment to persons or entities, or for any import of goods, if such payment or import, to the knowledge of the EU, is prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations. No party other than the Borrower shall derive any rights from the Loan (or other financing) Agreement or have any claim to the proceeds of the Loan (or other financing).

	3. [bookmark: _Toc438532558][bookmark: _Toc438002631][bookmark: _Toc362967964]
Corrupt and Fraudulent Practices
	3.1 The EU requires compliance with its policy in regard to corrupt and fraudulent practices as set forth in Section VI.
3.2 In further pursuance of this policy, Bidders shall permit and shall cause its agents (whether declared or not), sub-contractors, sub-consultants, service providers, or suppliers and any personnel thereof, to permit the EU to inspect all accounts, records and other documents relating to any prequalification process, bid submission, and contract performance (in the case of award), and to have them audited by auditors appointed by the EU.

	4. [bookmark: _Toc438438823][bookmark: _Toc438532560][bookmark: _Toc438733967][bookmark: _Toc438907008][bookmark: _Toc438907207][bookmark: _Toc97371005][bookmark: _Toc139863106][bookmark: _Toc362967965]Eligible Bidders


	4.1 A Bidder may be a firm that is a private entity, or a government-owned entity—subject to ITB 4.5—or any combination of them in the form of a joint venture (JV), under an existing agreement, or with the intent to enter into such an agreement supported by a letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution of the Contract in accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for and on behalf of any and all the members of the JV during the bidding process and, in the event the JV is awarded the Contract, during contract execution. Unless specified in the BDS, there is no limit on the number of members in a JV. 

	
	4.2 A Bidder shall not have a conflict of interest.  All Bidders found to have a conflict of interest shall be disqualified.  A Bidder may be considered to have a conflict of interest for the purpose of this bidding process, if the Bidder: 
(a) directly or indirectly controls, is controlled by or is under common control with another Bidder; or
(b) receives or has received any direct or indirect subsidy from another Bidder; or
(c) has the same legal representative as another Bidder; or
(d) has a relationship with another Bidder, directly or through common third parties, that puts it in a position to influence the bid of another Bidder, or influence the decisions of the Employer regarding this bidding process; or
(e) participates in more than one bid in this bidding process. Participation by a Bidder in more than one Bid will result in the disqualification of all Bids in which such Bidder is involved.  However, this does not limit the inclusion of the same subcontractor in more than one bid; or 
(f) any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the works that are the subject of the bid; or
(g) any of its affiliates has been hired (or is proposed to be hired) by the Employer or Borrower as Engineer for the Contract implementation; or
(h) would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for the preparation or implementation of the project specified in the BDS ITB 2.1 that it provided or were provided by any affiliate that directly or indirectly controls, is controlled by, or is under common control with that firm; or
(i) has a close business or family relationship with a professional staff of the Borrower (or of the project implementing agency, or of a recipient of a part of the loan) who: (i) are directly or indirectly involved in the preparation of the bidding documents or specifications of the contract, and/or the bid evaluation process of such contract; or (ii) would be involved in the implementation or supervision of such contract unless the conflict stemming from such relationship has been resolved in a manner acceptable to the Bank throughout the procurement process and execution of the contract.

	
	4.3 A Bidder may have the nationality of any country, subject to the restrictions pursuant to ITB 4.7. A Bidder shall be deemed to have the nationality of a country if the Bidder is constituted, incorporated or registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution or association) and its registration documents, as the case may be.  This criterion also shall apply to the determination of the nationality of proposed sub-contractors or sub-consultants for any part of the Contract including related Services.

	
	4.4 A Bidder that has been sanctioned by the EU in accordance with the above ITB 3.1, including in accordance with the EU’s Guidelines on Preventing and Combating Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants (“Anti-Corruption Guidelines”), shall be ineligible to be prequalified for, bid for, or be awarded a EU -financed contract or benefit from a EU -financed contract, financially or otherwise, during such period of time as the EU shall have determined. The list of debarred firms and individuals is available at the electronic address specified in the BDS.

	
	4.5 Bidders that are Government-owned enterprises or institutions in the Employer’s Country may participate only if they can establish that they (i) are legally and financially autonomous (ii) operate under commercial law, and (iii) are not dependent agencies of the Employer. To be eligible, a government-owned enterprise or institution shall establish to the EU’s satisfaction, through all relevant documents, including its Charter and other information the EU may request, that it: (i) is a legal entity separate from the government (ii) does not currently receive substantial subsidies or budget support; (iii) operates like any commercial enterprise, and, inter alia, is not obliged to pass on its surplus to the government, can acquire rights and liabilities, borrow funds and be liable for repayment of its debts, and can be declared bankrupt; and (iv) is not bidding for a contract to be awarded by the department or agency of the government which under their applicable laws or regulations is the reporting or supervisory authority of the enterprise or has the ability to exercise influence or control over the enterprise or institution.

	
	4.6 A Bidder shall not be under suspension from bidding by the Employer as the result of the operation of a Bid–Securing Declaration.

	
	4.7 Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of law or official regulations, the Borrower’s country prohibits commercial relations with that country, provided that the EU is satisfied that such exclusion does not preclude effective competition for the supply of goods or the contracting of works or services required; or (b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s country prohibits any import of goods or contracting of works or services from that country, or any payments to any country, person, or entity in that country.
4.8 A Bidder shall provide such evidence of eligibility satisfactory to the Employer, as the Employer shall reasonably request.

	5. [bookmark: _Toc438532561][bookmark: _Toc438532562][bookmark: _Toc438532563][bookmark: _Toc438532564][bookmark: _Toc438532565][bookmark: _Toc438532567][bookmark: _Toc438438824][bookmark: _Toc438532568][bookmark: _Toc438733968][bookmark: _Toc438907009][bookmark: _Toc438907208][bookmark: _Toc97371006][bookmark: _Toc139863107][bookmark: _Toc362967966]Eligible Materials, Equipment and Services
	5.1 The materials, equipment and services to be supplied under the Contract and financed by the Bank may have their origin in any country subject to the restrictions specified in Section V, Eligible Countries, and all expenditures under the Contract will not contravene such restrictions. At the Employer’s request, Bidders may be required to provide evidence of the origin of materials, equipment and services.

	B. [bookmark: _Toc438532569][bookmark: _Toc438532572][bookmark: _Toc438438825][bookmark: _Toc438532573][bookmark: _Toc438733969][bookmark: _Toc438962051][bookmark: _Toc461939617][bookmark: _Toc97371007][bookmark: _Toc362967967]Contents of Bidding Document

	6. [bookmark: _Toc438438826][bookmark: _Toc438532574][bookmark: _Toc438733970][bookmark: _Toc438907010][bookmark: _Toc438907209][bookmark: _Toc97371008][bookmark: _Toc139863108][bookmark: _Toc362967968]Sections of Bidding Document
	6.1 The Bidding Document consist of Parts 1, 2, and3, which include all the Sections specified below, and which should be read in conjunction with any Addenda issued in accordance with ITB 8.
PART 1	Bidding Procedures
Section I - Instructions to Bidders (ITB)
Section II - Bid Data Sheet (BDS)
Section III - Evaluation and Qualification Criteria 
Section IV - Bidding Forms 
Section V - Eligible Countries 
Section VI – EU Policy-Corrupt and Fraudulent Practices 
PART 2	Works Requirements
Section VII - Works Requirements
PART 3	Conditions of Contract and Contract Forms
Section VIII - General Conditions of Contract (GCC)
Section IX - Particular Conditions of Contract (PCC)
Section X - Contract Forms 

	
	6.2 The Invitation for Bids issued by the Employer is not part of the Bidding Document.

	
	6.3 Unless obtained directly from the Employer, the Employer is not responsible for the completeness of the Bidding Documents, responses to requests for clarification, the minutes of the pre-Bid meeting (if any), or Addenda to the Bidding Documents in accordance with ITB 8. In case of any contradiction, documents obtained directly from the Employer shall prevail.

	
	6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the Bidding Documents and to furnish with its bid all information and documentation as is required by the Bidding Documents.

	7. [bookmark: _Toc438438827][bookmark: _Toc438532575][bookmark: _Toc438733971][bookmark: _Toc438907011][bookmark: _Toc438907210][bookmark: _Toc97371009][bookmark: _Toc139863109][bookmark: _Toc362967969]Clarification of Bidding Document, Site Visit, Pre-Bid Meeting
	7.1 A Bidder requiring any clarification of the Bidding Document shall contact the Employer in writing at the Employer’s address specified in the BDS or raise its inquiries during the pre-bid meeting if provided for in accordance with ITB 7.4. The Employer will respond in writing to any request for clarification, provided that such request is received prior to the deadline for submission of bids within a period specified in the BDS. The Employer shall forward copies of its response to all Bidders who have acquired the Bidding Documents in accordance with ITB 6.3, including a description of the inquiry but without identifying its source. If so specified in the BDS, the Employer shall also promptly publish its response at the web page identified in the BDS. Should the clarification result in changes to the essential elements of the Bidding Documents, the Employer shall amend the Bidding Documents following the procedure under ITB 8 and ITB 22.2.

	
	7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its own responsibility all information that may be necessary for preparing the bid and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder’s own expense.

	
	7.3 The Bidder and any of its personnel or agents will be granted permission by the Employer to enter upon its premises and lands for the purpose of such visit, but only upon the express condition that the Bidder, its personnel, and agents will release and indemnify the Employer and its personnel and agents from and against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.

	
	7.4 If so specified in the BDS, the Bidder’s designated representative is invited to attend a pre-bid meeting. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage.

	
	7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer not later than one week before the meeting.

	
	7.6 Minutes of the pre-bid meeting, if applicable, including the text of the questions asked by Bidders, without identifying the source, and the responses given, together with any responses prepared after the meeting, will be transmitted promptly to all Bidders who have acquired the Bidding Documents in accordance with ITB 6.3. Any modification to the Bidding Documents that may become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and not through the minutes of the pre-bid meeting. Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

	8. [bookmark: _Toc438438828][bookmark: _Toc438532576][bookmark: _Toc438733972][bookmark: _Toc438907012][bookmark: _Toc438907211][bookmark: _Toc97371010][bookmark: _Toc139863110][bookmark: _Toc362967970]Amendment of Bidding Document
	8.1 At any time prior to the deadline for submission of bids, the Employer may amend the Bidding Documents by issuing addenda. 

	
	8.2 Any addendum issued shall be part of the Bidding Documents and shall be communicated in writing to all who have obtained the Bidding Document from the Employer in accordance with ITB 6.3. The Employer shall also promptly publish the addendum on the Employer’s web page in accordance with ITB 7.1.

	
	8.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their bids, the Employer may, at its discretion, extend the deadline for the submission of bids, pursuant to ITB 22.2.

	C. [bookmark: _Toc438438829][bookmark: _Toc438532577][bookmark: _Toc438733973][bookmark: _Toc438962055][bookmark: _Toc461939618][bookmark: _Toc97371011][bookmark: _Toc362967971]Preparation of Bids

	9. [bookmark: _Toc438438830][bookmark: _Toc438532578][bookmark: _Toc438733974][bookmark: _Toc438907013][bookmark: _Toc438907212][bookmark: _Toc97371012][bookmark: _Toc139863111][bookmark: _Toc362967972]Cost of Bidding
	9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid, and the Employer shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

	10. [bookmark: _Toc438438831][bookmark: _Toc438532579][bookmark: _Toc438733975][bookmark: _Toc438907014][bookmark: _Toc438907213][bookmark: _Toc97371013][bookmark: _Toc139863112][bookmark: _Toc362967973]Language of Bid
	10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder and the Employer, shall be written in the language specified in the BDS. Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an accurate translation of the relevant passages in the language specified in the BDS, in which case, for purposes of interpretation of the Bid, such translation shall govern

	11. [bookmark: _Toc438438832][bookmark: _Toc438532580][bookmark: _Toc438733976][bookmark: _Toc438907015][bookmark: _Toc438907214][bookmark: _Toc97371014][bookmark: _Toc139863113][bookmark: _Toc362967974]Documents Comprising the Bid
	11.1 The Bid shall comprise the following:
(a) Letter of Bid, in accordance with ITB 12;
(b) completed Schedules, in accordance with ITB 12 and 14, as specified in the BDS;
(c) Bid Security or Bid Securing Declaration, in accordance with ITB 19.1;
(d) alternative bids, if permissible, in accordance with ITB 13;
(e) written confirmation authorizing the signatory of the Bid to commit the Bidder, in accordance with ITB 20.2;
(f) documentary evidence in accordance with ITB 17 establishing the Bidder’s qualifications to perform the contract if its Bid is accepted; 
(g) Technical Proposal in accordance with ITB 16; and
(h) any other document required in the BDS.
11.2 In addition to the requirements under ITB 11.1, bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into by all members.  Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a successful bid shall be signed by all members and submitted with the bid, together with a copy of the proposed Agreement.
11.3 The Bidder shall furnish in the Letter of Bid information on commissions and gratuities, if any, paid or to be paid to agents or any other party relating to this Bid.

	12. [bookmark: _Toc97371015][bookmark: _Toc139863114][bookmark: _Toc362967975]Letter of Bid and Schedules
	12.1 The Letter of Bid and Schedules shall be prepared using the relevant forms furnished in Section IV, Bidding Forms. The forms must be completed without any alterations to the text, and no substitutes shall be accepted except as provided under ITB 20.2. All blank spaces shall be filled in with the information requested.

	13. [bookmark: _Toc438438834][bookmark: _Toc438532587][bookmark: _Toc438733978][bookmark: _Toc438907017][bookmark: _Toc438907216][bookmark: _Toc97371016][bookmark: _Toc139863115][bookmark: _Toc362967976]Alternative Bids
	13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered. 

	
	13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the BDS, as will the method of evaluating different times for completion.

	
	13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer technical alternatives to the requirements of the Bidding Document must first price the Employer’s design as described in the Bidding Document and shall further provide all information necessary for a complete evaluation of the alternative by the Employer, including drawings, design calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details. Only the technical alternatives, if any, of the lowest evaluated Bidder conforming to the basic technical requirements shall be considered by the Employer.

	
	13.4 When specified in the BDS, Bidders are permitted to submit alternative technical solutions for specified parts of the Works. Such parts will be identified in the BDS and described in Section VII, Works Requirements. The method for their evaluation will be stipulated in Section III, Evaluation and Qualification Criteria.

	14. [bookmark: _Toc438438835][bookmark: _Toc438532588][bookmark: _Toc438733979][bookmark: _Toc438907018][bookmark: _Toc438907217][bookmark: _Toc97371017][bookmark: _Toc139863116][bookmark: _Toc362967977]Bid Prices and Discounts
	14.1 The prices and discounts (including any price reduction) quoted by the Bidder in the Letter of Bid and in the Schedules shall conform to the requirements specified below.

	
	14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling in prices for all items of the Works, as identified in Section IV, Bidding Forms. In case of admeasurement contracts, the Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no rate or price is entered by the Bidder will not be paid for by the Employer when executed and shall be deemed covered by the rates for other items and prices in the Bill of Quantities.

	
	14.3 The price to be quoted in the Letter of Bid, in accordance with ITB 12.1, shall be the total price of the Bid, excluding any discounts offered. 

	
	14.4 The Bidder shall quote any discounts and the methodology for their application in the Letter of Bid, in accordance with ITB 12.1.

	
	14.5 Unless otherwise provided in the BDS and the Conditions of Contract, the prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to adjustment during the performance of the Contract in accordance with the provisions of the Conditions of Contract, the Bidder shall furnish the weightings for the price adjustment formulae in the Schedule of Adjustment Data in Section IV, Bidding Forms in accordance with the instructions provided therein.
14.6 If so specified in ITB 1.1, bids are invited for individual lots (contracts)or for any combination of lots (packages). Bidders wishing to offer discounts for the award of more than one Contract shall specify in their bid the price reductions applicable to each package, or alternatively, to individual Contracts within the package. Discounts shall be submitted in accordance with ITB 14.4, provided the bids for all lots (contracts) are opened at the same time.

	
	14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 28 days prior to the deadline for submission of bids, shall be included in the rates and prices and the total bid price submitted by the Bidder.

	15. [bookmark: _Toc438438836][bookmark: _Toc438532597][bookmark: _Toc438733980][bookmark: _Toc438907019][bookmark: _Toc438907218][bookmark: _Toc97371018][bookmark: _Toc139863117][bookmark: _Toc362967978][bookmark: _Hlt438531797]Currencies of Bid and Payment
	15.1 The currency of the bid and the currency of payments shall be as specified in the BDS.
15.2 NOT APPLICABLE

	16. [bookmark: _Toc97371019][bookmark: _Toc139863118][bookmark: _Toc362967979]Documents Comprising the Technical Proposal
	16.1 The Bidder shall furnish a Technical Proposal including a statement of work methods, equipment, personnel, schedule and any other information as stipulated in Section IV, Bidding Forms, in sufficient detail to demonstrate the adequacy of the Bidders’ proposal to meet the work requirements and the completion time.  

	17. [bookmark: _Toc438438840][bookmark: _Toc438532603][bookmark: _Toc438733984][bookmark: _Toc438907023][bookmark: _Toc438907222][bookmark: _Toc97371020][bookmark: _Toc139863119][bookmark: _Toc362967980]Documents Establishing the Qualifications of the Bidder
	17.1 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract, the Bidder shall provide the information requested in the corresponding information sheets included in Section IV, Bidding Forms.

	
	17.2  NOT APPLICABLE 

	18. [bookmark: _Toc438438841][bookmark: _Toc438532604][bookmark: _Toc438733985][bookmark: _Toc438907024][bookmark: _Toc438907223][bookmark: _Toc97371021][bookmark: _Toc139863120][bookmark: _Toc362967981]Period of Validity of Bids
	18.1 Bids shall remain valid for the period specified in the BDS after the bid submission deadline date prescribed by the Employer in accordance with ITB 22.1. A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.

	
	18.2 In exceptional circumstances, prior to the expiration of the bid validity period, the Employer may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. If a bid security is requested in accordance with ITB 19, it shall also be extended for twenty-eight (28) days beyond the deadline of the extended validity period. A Bidder may refuse the request without forfeiting its bid security. A Bidder granting the request shall not be required or permitted to modify its bid, except as provided in ITB 18.3.

	
	18.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial bid validity, the Contract price shall be determined as follows: 
(a) In the case of fixed price contracts, the Contract price shall be the bid price adjusted by the factor specified in the BDS. 
(b) In the case of adjustable price contracts, no adjustment shall be made.
(c) In any case, bid evaluation shall be based on the bid price without taking into consideration the applicable correction from those indicated above.

	19. [bookmark: _Toc438438842][bookmark: _Toc438532605][bookmark: _Toc438733986][bookmark: _Toc438907025][bookmark: _Toc438907224][bookmark: _Toc97371022][bookmark: _Toc139863121][bookmark: _Toc362967982]Bid Security
	19.1 The Bidder shall furnish as part of its bid, either a Bid-Securing Declaration or a bid security as specified in the BDS, in original form and, in the case of a bid security, in the amount and currency specified in the BDS.

	
	19.2 A Bid Securing Declaration shall use the form included in Section IV, Bidding Forms.

	
	19.3 If a bid security is specified pursuant to ITB 19.1, the bid security shall be a demand guarantee in any of the following forms at the Bidder’s option:
(a) an unconditional guarantee issued by a bank or financial institution (such as an insurance, bonding or surety company); 
(b) an irrevocable letter of credit; 
(c) a cashier’s or certified check; or
(d) another security specified in the BDS.
from a reputable source from an eligible country.  If the unconditional guarantee is issued by a financial institution located outside the Employer’s Country, the issuing financial institution shall have a correspondent financial institution located in the Employer’s Country to make it enforceable.  In the case of a bank guarantee, the bid security shall be submitted either using the Bid Security Form included in Section IV, Bidding Forms, or in another substantially similar format approved by the Employer prior to bid submission. The bid security shall be valid for twenty-eight (28) days beyond the original validity period of the bid, or beyond any period of extension if requested under ITB 18.2.

	
	19.4 If a bid security or Bid Securing Declaration is specified pursuant to ITB 19.1, any bid not accompanied by a substantially responsive bid security or Bid-Securing Declaration shall be rejected by the Employer as non-responsive. 

	
	19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of unsuccessful Bidders shall be returned as promptly as possible upon the successful Bidder’s signing the Contract and furnishing the performance security pursuant to ITB 42.

	
	19.6 The bid security of the successful Bidder shall be returned as promptly as possible once the successful Bidder has signed the Contract and furnished the required performance security.

	
	19.7 The bid security may be forfeited or the Bid Securing Declaration executed:
(a) if a Bidder withdraws its bid during the period of bid validity specified by the Bidder on the Letter of Bid, , or any extension thereto provided by the Bidder; or
(b) if the successful Bidder fails to: 
(i) sign the Contract in accordance with ITB 41; or
(ii) furnish a performance security in accordance with ITB 42.

	
	19.8 The bid security or the Bid Securing Declaration of a JV shall be in the name of the JV that submits the bid. If the JV has not been constituted into a legally-enforceable JV, at the time of bidding, the Bid Security or the Bid Securing Declaration shall be in the names of all future members as named in the letter of intent mentioned in ITB 4.1 and ITB 11.2. 

	
	19.9 If a bid security is not required in the BDS, and
0. if a Bidder withdraws its bid during the period of bid validity specified by the Bidder on the Letter of Bid, or
(b)	if the successful Bidder fails to: sign the Contract in accordance with ITB 41; or furnish a performance security in accordance with ITB 42;
the Borrower may, if provided for in the BDS, declare the Bidder ineligible to be awarded a contract by the Employer for a period of time as stated in the BDS.

	20. [bookmark: _Toc438438843][bookmark: _Toc438532612][bookmark: _Toc438733987][bookmark: _Toc438907026][bookmark: _Toc438907225][bookmark: _Toc97371023][bookmark: _Toc139863122][bookmark: _Toc362967983]Format and Signing of Bid
	20.1 The Bidder shall prepare one original of the documents comprising the bid as described in ITB 11 and clearly mark it “ORIGINAL”. Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked “ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the number specified in the BDS, and clearly mark each of them “COPY.” In the event of any discrepancy between the original and the copies, the original shall prevail. 

	
	20.2 The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall consist of a written confirmation as specified in the BDS and shall be attached to the bid. The name and position held by each person signing the authorization must be typed or printed below the signature. All pages of the bid where entries or amendments have been made shall be signed or initialed by the person signing the bid.

	
	20.3 In case the Bidder is a JV, the Bid shall be signed by an authorized representative of the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized representatives.
20.4 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the bid.

	D. [bookmark: _Toc438438844][bookmark: _Toc438532613][bookmark: _Toc438733988][bookmark: _Toc438962070][bookmark: _Toc461939619][bookmark: _Toc97371024][bookmark: _Toc362967984]Submission and Opening of Bids

	21. [bookmark: _Toc438438845][bookmark: _Toc438532614][bookmark: _Toc438733989][bookmark: _Toc438907027][bookmark: _Toc438907226][bookmark: _Toc97371025][bookmark: _Toc139863123][bookmark: _Toc362967985]Sealing and Marking of Bids
	21.1 The Bidder shall enclose the original and all copies of the bid, including alternative bids, if permitted in accordance with ITB 13, in separate sealed envelopes, duly marking the envelopes as “ORIGINAL”, “ALTERNATIVE” and “COPY.”  These envelopes containing the original and the copies shall then be enclosed in one single envelope. 

	
	21.2 The inner and outer envelopes shall:
(a)	bear the name and address of the Bidder;
(b)	be addressed to the Employer as provided in the BDS pursuant to ITB 22.1;
(c)	bear the specific identification of this bidding process specified in accordance with BDS 1.1; and
(d)	bear a warning not to open before the time and date for bid opening.

	
	21.3 If all envelopes are not sealed and marked as required, the Employer will assume no responsibility for the misplacement or premature opening of the bid.

	22. [bookmark: _Toc424009124][bookmark: _Toc438438846][bookmark: _Toc438532618][bookmark: _Toc438733990][bookmark: _Toc438907028][bookmark: _Toc438907227][bookmark: _Toc97371026][bookmark: _Toc139863124][bookmark: _Toc362967986]Deadline for Submission of Bids
	22.1 Bids must be received by the Employer at the address and no later than the date and time specified in the BDS. When so specified in the BDS, bidders shall have the option of submitting their bids electronically. Bidders submitting bids electronically shall follow the electronic bid submission  procedures specified in the BDS.

	
	22.2 The Employer may, at its discretion, extend the deadline for the submission of bids by amending the Bidding Document in accordance with ITB 8, in which case all rights and obligations of the Employer and Bidders previously subject to the deadline shall thereafter be subject to the deadline as extended.

	23. [bookmark: _Toc438438847][bookmark: _Toc438532619][bookmark: _Toc438733991][bookmark: _Toc438907029][bookmark: _Toc438907228][bookmark: _Toc97371027][bookmark: _Toc139863125][bookmark: _Toc362967987]Late Bids
	23.1 The Employer shall not consider any bid that arrives after the deadline for submission of bids, in accordance with ITB 22. Any bid received by the Employer after the deadline for submission of bids shall be declared late, rejected, and returned unopened to the Bidder.

	24. [bookmark: _Toc424009126][bookmark: _Toc438438848][bookmark: _Toc438532620][bookmark: _Toc438733992][bookmark: _Toc438907030][bookmark: _Toc438907229][bookmark: _Toc97371028][bookmark: _Toc139863126][bookmark: _Toc362967988]Withdrawal, Substitution, and Modification of Bids
	24.1 A Bidder may withdraw, substitute, or modify its bid after it has been submitted by sending a written notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITB 20.2, (except that withdrawal notices do not require copies). The corresponding substitution or modification of the bid must accompany the respective written notice. All notices must be:
(a)	prepared and submitted in accordance with ITB 20 and ITB 21 (except that withdrawal notices do not require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and
(b)	received by the Employer prior to the deadline prescribed for submission of bids, in accordance with ITB 22.

	
	24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be returned unopened to the Bidders.

	
	24.3 No bid may be withdrawn, substituted, or modified in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Letter of Bid or any extension thereof.  

	25. [bookmark: _Toc438438849][bookmark: _Toc438532623][bookmark: _Toc438733993][bookmark: _Toc438907031][bookmark: _Toc438907230][bookmark: _Toc97371029][bookmark: _Toc139863127][bookmark: _Toc362967989]Bid Opening
	25.1 Except in the cases specified in ITB 23 and 24, the Employer shall publicly open and read out in accordance with ITB 25.3 all bids received by the deadline, at the date, time and place specified in the BDS, in the presence of Bidders` designated representatives and anyone who choose to attend. Any specific electronic bid opening procedures required if electronic bidding is permitted in accordance with ITB 22.1, shall be as specified in the BDS.

	
	25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with the corresponding bid shall not be opened, but returned to the Bidder. No bid withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at bid opening. Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding bid being substituted, and the substituted bid shall not be opened, but returned to the Bidder. No bid substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to request the substitution and is read out at bid opening. Envelopes marked “MODIFICATION” shall be opened and read out with the corresponding bid. No bid modification shall be permitted unless the corresponding modification notice contains a valid authorization to request the modification and is read out at bid opening. Only envelopes that are opened and read out at bid opening shall be considered further.

	
	25.3 All other envelopes shall be opened one at a time, reading out: the name of the Bidder and whether there is a modification; the total Bid Price, per lot (contract) if applicable, including any discounts and alternative bids; the presence or absence of a bid security, or Bid Securing Declaration, if required; and any other details as the Employer may consider appropriate. Only discounts and alternative bids read out at bid opening shall be considered for evaluation. The Letter of Bid and the Bill of Quantities are to be initialed by representatives of the Employer attending bid opening in the manner specified in the BDS. The Employer shall neither discuss the merits of any bid nor reject any bid (except for late bids, in accordance with ITB 23.1).

	
	25.4 The Employer shall prepare a record of the bid opening that shall include, as a minimum: the name of the Bidder and whether there is a withdrawal, substitution, or modification; the Bid Price, per lot (contract) if applicable, including any discounts and alternative bids; and the presence or absence of a bid security, if one was required. The Bidders’ representatives who are present shall be requested to sign the record. The omission of a Bidder’s signature on the record shall not invalidate the contents and effect of the record. A copy of the record shall be distributed to all Bidders.

	E. [bookmark: _Toc438438850][bookmark: _Toc438532629][bookmark: _Toc438733994][bookmark: _Toc438962076][bookmark: _Toc461939620][bookmark: _Toc97371030][bookmark: _Toc362967990]Evaluation and Comparison of Bids

	26. [bookmark: _Toc438438851][bookmark: _Toc438532630][bookmark: _Toc438733995][bookmark: _Toc438907032][bookmark: _Toc438907231][bookmark: _Toc97371031][bookmark: _Toc139863128][bookmark: _Toc362967991]Confidentiality
	26.1 Information relating to the evaluation of bids and recommendation of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with the bidding process until information on Contract award is communicated to all Bidders in accordance with ITB 40.

	
	26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids or Contract award decisions may result in the rejection of its bid.  

	
	26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract award, if a Bidder wishes to contact the Employer on any matter related to the bidding process, it shall do so in writing.

	27. [bookmark: _Toc424009129][bookmark: _Toc438438852][bookmark: _Toc438532631][bookmark: _Toc438733996][bookmark: _Toc438907033][bookmark: _Toc438907232][bookmark: _Toc97371032][bookmark: _Toc139863129][bookmark: _Toc362967992]Clarification of Bids

	27.1 To assist in the examination, evaluation, and comparison of the bids, and qualification of the Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its bid given a reasonable time for a response. Any clarification submitted by a Bidder that is not in response to a request by the Employer shall not be considered. The Employer’s request for clarification and the response shall be in writing. No change, including any voluntary increase or decrease in the prices or substance of the bid shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the bids, in accordance with ITB 31.

	
	27.2 If a Bidder does not provide clarifications of its bid by the date and time set in the Employer’s request for clarification, its bid may be rejected.

	28. [bookmark: _Toc97371033][bookmark: _Toc139863130][bookmark: _Toc362967993]Deviations, Reservations, and Omissions
	28.1 During the evaluation of bids, the following definitions apply:
(a)	“Deviation” is a departure from the requirements specified in the Bidding Document;
(b)	“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements specified in the Bidding Document; and
(c)	“Omission” is the failure to submit part or all of the information or documentation required in the Bidding Document.

	29. [bookmark: _Toc97371034][bookmark: _Toc139863131][bookmark: _Toc362967994][bookmark: _Toc438438854][bookmark: _Toc438532636][bookmark: _Toc438733998][bookmark: _Toc438907035][bookmark: _Toc438907234]Determination of Responsiveness
	29.1 The Employer’s determination of a bid’s responsiveness is to be based on the contents of the bid itself, as defined in ITB11.

	
	29.2 A substantially responsive bid is one that meets the requirements of the Bidding Document without material deviation, reservation, or omission. A material deviation, reservation, or omission is one that,
(a)	if accepted, would:
(i)	affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or
(ii)	limit in any substantial way, inconsistent with the Bidding Document, the Employer’s rights or the Bidder’s obligations under the proposed Contract; or
(b)	if rectified, would unfairly affect the competitive position of other Bidders presenting substantially responsive bids.

	
	29.3 The Employer shall examine the technical aspects of the bid submitted in accordance with ITB 16, Technical Proposal, in particular, to confirm that all requirements of Section VII, Works Requirements have been met without any material deviation, reservation or omission.

	
	29.4 If a bid is not substantially responsive to the requirements of the Bidding Document, it shall be rejected by the Employer and may not subsequently be made responsive by correction of the material deviation, reservation, or omission.

	30. [bookmark: _Hlt438533232]Non-conformities, Errors, and Omissions
	30.1 Provided that a bid is substantially responsive, the Employer may waive any nonconformities in the bid.

	
	30.2 Provided that a bid is substantially responsive, the Employer may request that the Bidder submit the necessary information or documentation, within a reasonable period of time, to rectify nonmaterial nonconformities in the bid related to documentation requirements. Requesting information or documentation on such nonconformities shall not be related to any aspect of the price of the Bid. Failure of the Bidder to comply with the request may result in the rejection of its Bid.

	
	30.3 Provided that a bid is substantially responsive, the Employer shall rectify quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price may be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or component. The adjustment shall be made using the methods specified in Section III, Evaluation and Qualification Criteria.


	31. [bookmark: _Toc97371036][bookmark: _Toc139863133][bookmark: _Toc362967996]Correction of Arithmetical Errors
	31.1 Provided that the bid is substantially responsive, the Employer shall correct arithmetical errors on the following basis:
(a)	only for admeasurement contracts, if there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Employer there is an obvious misplacement of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;
(b)	if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and
(c)	if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to (a) and (b) above.

	
	31.2 Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the correction in accordance with ITB 31.1, shall result in the rejection of the Bid.

	32. [bookmark: _Toc362967997]Conversion to Single Currency
	NOT APPLICABLE

	33. [bookmark: _Toc362967998]Margin of Preference
	NOT APPLICABLE

	34. [bookmark: _Toc362967999]Subcontractors
	34.1 Unless otherwise stated in the BDS, the Employer does not intend to execute any specific elements of the Works by sub-contractors selected in advance by the Employer.
34.2 The Employer may permit subcontracting for certain specialized works as indicated in Section III. When subcontracting is permitted by the Employer, the specialized sub-contractor’s experience shall be considered for evaluation. Section III describes the qualification criteria for sub-contractors.

34.3 Bidders may propose subcontracting up to the percentage of total value of contracts or the volume of works as specified in the BDS.

	35. [bookmark: _Toc438438859][bookmark: _Toc438532648][bookmark: _Toc438734003][bookmark: _Toc438907040][bookmark: _Toc438907239][bookmark: _Toc97371039][bookmark: _Toc139863136][bookmark: _Toc362968000]Evaluation of Bids
	35.1 The Employer shall use the criteria and methodologies listed in this Clause. No other evaluation criteria or methodologies shall be permitted.

	
	35.2 To evaluate a bid, the Employer shall consider the following:
(a)	the bid price, excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of Quantities for admeasurement contracts, but including Daywork[footnoteRef:1] items, where priced competitively; [1: 	Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid.  For Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a specific tonnage of Portland cement), to be multiplied by the bidders’ quoted rates and included in the total Bid price.] 

(b)	price adjustment for correction of arithmetic errors in accordance with ITB 31.1;
(c)	price adjustment due to discounts offered in accordance with ITB 14.4;
(d)	not applicable 
(e)	price adjustment for nonconformities in accordance with ITB 30.3;
(f)	the additional evaluation factors are specified in Section III, Evaluation and Qualification Criteria;

	
	35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of the Contract, shall not be taken into account in bid evaluation.

	
	35.4 If this Bidding Document allows Bidders to quote separate prices for different lots (contracts), the methodology to determine the lowest evaluated price of the contract combinations, including any discounts offered in the Letter of Bid, is specified in Section III, Evaluation and Qualification Criteria.

	
	35.5 If the bid for an admeasurement contract, which results in the lowest Evaluated Bid Price, is seriously unbalanced or front loaded in the opinion of the Employer, the Employer may require the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, taking into consideration the schedule of estimated Contract payments, the Employer may require that the amount of the performance security be increased at the expense of the Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the successful Bidder under the Contract.

	36. [bookmark: _Toc438438860][bookmark: _Toc438532654][bookmark: _Toc438734004][bookmark: _Toc438907041][bookmark: _Toc438907240][bookmark: _Toc97371040][bookmark: _Toc139863137][bookmark: _Toc362968001]Comparison of Bids
	36.1 The Employer shall compare the evaluated prices of all substantially responsive bids established in accordance with ITB 35.2 to determine the lowest evaluated bid.

	37. [bookmark: _Toc438438861][bookmark: _Toc438532655][bookmark: _Toc438734005][bookmark: _Toc438907042][bookmark: _Toc438907241][bookmark: _Toc97371041][bookmark: _Toc139863138][bookmark: _Toc362968002]Qualification of the Bidder
	37.1 The Employer shall determine to its satisfaction whether the Bidder that is selected as having submitted the lowest evaluated and substantially responsive bid meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

	
	37.2 The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17.1.

	
	37.3 An affirmative determination of qualification shall be a prerequisite for award of the Contract to the Bidder. A negative determination shall result in disqualification of the bid, in which event the Employer shall proceed to the next lowest evaluated bid to make a similar determination of that Bidder’s qualifications to perform satisfactorily.

	38. [bookmark: _Toc438438862][bookmark: _Toc438532656][bookmark: _Toc438734006][bookmark: _Toc438907043][bookmark: _Toc438907242][bookmark: _Toc97371042][bookmark: _Toc139863139][bookmark: _Toc362968003]Employer’s Right to Accept Any Bid, and to Reject Any or All Bids
	38.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids at any time prior to contract award, without thereby incurring any liability to Bidders. In case of annulment, all bids submitted and specifically, bid securities, shall be promptly returned to the Bidders.

	F. [bookmark: _Toc438438863][bookmark: _Toc438532657][bookmark: _Toc438734007][bookmark: _Toc438962089][bookmark: _Toc461939621][bookmark: _Toc97371043][bookmark: _Toc362968004]Award of Contract

	39. [bookmark: _Toc438438864][bookmark: _Toc438532658][bookmark: _Toc438734008][bookmark: _Toc438907044][bookmark: _Toc438907243][bookmark: _Toc97371044][bookmark: _Toc139863140][bookmark: _Toc362968005]Award Criteria
	39.1 Subject to ITB 37.1, the Employer shall award the Contract to the Bidder whose bid  has been determined to be the lowest evaluated bid and is substantially responsive to the Bidding Document, provided further that the Bidder is determined to be qualified to perform the Contract satisfactorily.

	40. [bookmark: _Toc438438866][bookmark: _Toc438532660][bookmark: _Toc438734010][bookmark: _Toc438907046][bookmark: _Toc438907245][bookmark: _Toc97371045][bookmark: _Toc139863141][bookmark: _Toc362968006]Notification of Award
	40.1 Prior to the expiration of the period of bid validity, the Employer shall notify the successful Bidder, in writing, via the Letter of Acceptance included in the Contract Forms, that its bid has been accepted. At the same time, the Employer shall also notify all other Bidders of the results of the bidding, and shall publish in UNDB online the results identifying the bid and lot (contract) numbers and the following information: 
(i) 	name of each Bidder who submitted a Bid; 
(ii)	bid prices as read out at Bid Opening; 
(iii)	name and evaluated prices of each Bid that was evaluated; 
(iv)	name of bidders whose bids were rejected and the reasons for their rejection; and 
(v) 	name of the winning Bidder, and the Price it offered, as well as the duration and summary scope of the contract awarded.

	
	40.2 Until a formal contract is prepared and executed, the notification of award shall constitute a binding Contract.

	
	40.3 The Employer shall promptly respond in writing to any unsuccessful Bidder who, after notification of award in accordance with ITB 40.1, requests in writing the grounds on which its bid was not selected.

	41. [bookmark: _Toc438438867][bookmark: _Toc438532661][bookmark: _Toc438734011][bookmark: _Toc438907047][bookmark: _Toc438907246][bookmark: _Toc97371046][bookmark: _Toc139863142][bookmark: _Toc362968007]Signing of Contract
	41.1 Promptly upon notification, the Employer shall send the successful Bidder the Contract Agreement.

	
	41.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the successful Bidder shall sign, date, and return it to the Employer.

	42. [bookmark: _Toc438438868][bookmark: _Toc438532662][bookmark: _Toc438734012][bookmark: _Toc438907048][bookmark: _Toc438907247][bookmark: _Toc97371047][bookmark: _Toc139863143][bookmark: _Toc362968008]Performance Security
	42.1 Within twenty-eight (28) days of the receipt of notification of award from the Employer, the successful Bidder shall furnish the performance security in accordance with the conditions of contract, subject to ITB 35.5, using for that purpose the Performance Security Form included in Section X, Contract Forms, or another form acceptable to the Employer

	
	42.2 Failure of the successful Bidder to submit the above-mentioned Performance Security or to sign the Contract Agreement shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid security. In that event the Employer may award the Contract to the next lowest evaluated Bidder whose offer is substantially responsive and is determined by the Employer to be qualified to perform the Contract satisfactorily.

	43. [bookmark: _Toc139863144][bookmark: _Toc362968009]Adjudicator
	43.1 The Employer proposes the person named in the BDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in the BDS, plus reimbursable expenses. If the Bidder disagrees with this proposal, the Bidder should so state in his Bid.  If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the Particular Conditions of Contract (PCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.


[bookmark: _Toc438532584][bookmark: _Toc438532601][bookmark: _Toc438532602][bookmark: _Toc438532639][bookmark: _Toc438532651][bookmark: _Toc438532652][bookmark: _Toc438532653]






[bookmark: _Toc333923376][bookmark: _Toc41971244]Section IV - Bidding Forms
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[bookmark: _Toc108950330][bookmark: _Toc345681383]Letter of Bid
	[bookmark: _Toc108949930][bookmark: _Toc108950331]The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the Bidder’s complete name and address.

Note:  All italicized text is for use in preparing these form and shall be deleted from the final products.





[bookmark: _Toc482500892]Date: [insert date (as day, month and year) of Bid Submission]
NCB No.: GIZ/ESF/CW/NCB-2024/001


To: [insert complete name of Employer]

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in accordance with Instructions to Bidders (ITB 8)	;
(b) We meet the eligibility requirements and have no conflict of interest in accordance with ITB 4;
(c) We have not been suspended nor declared ineligible by the Employer based on execution of a Bid Securing Declaration in the Employer’s country in accordance with ITB 4.6
(d) We offer to execute in conformity with the Bidding Documents the following Works: [insert a brief description of the Works];
(e) The total price of our Bid and for comprising Lots, is: [insert the total bid price in words and figures, indicating the various amounts and the respective currencies]
Lot 1 – AMD;
Lot 2 – AMD;
Lot 3 – AMD.

(f) Our bid shall be valid for a period of 90 days after the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that period;
(g) If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding Documents;
(h) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process in accordance with ITB 4.2(e), other than alternative bids submitted in accordance with ITB 13;
(i) We, including any of our subcontractors or suppliers for any part of the contract, have not been declared ineligible by the EU, under the Employer’s country laws or official regulations or by an act of compliance with a decision of the United Nations Security Council;
(j) We are not a government owned entity/ We are a government owned entity but meet the requirements of ITB 4.5;[footnoteRef:2] [2: Bidder to use as appropriate] 

(k) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding process or execution of the Contract: [insert complete name of each Recipient, its full address, the reason for which each commission or gratuity was paid and the amount and currency of each such commission or gratuity]

	Name of Recipient
	Address
	Reason
	Amount

		
		
		
		

		
		
		
		

		
		
		
		

		
		
		
		



	(If none has been paid or is to be paid, indicate “none.”)

(l) We understand that this bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal contract is prepared and executed; and
(m) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may receive.
(n) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in any type of fraud and corruption

Name of the Bidder*	[insert complete name of person signing the Bid]

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid [insert complete title of the person signing the Bid]

Signature of the person named above	 [insert signature of person whose name and capacity are shown above]


Date signed _ [insert date of signing] day of [insert month], [insert year]
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

[bookmark: _Toc108950332]**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid Schedules.





Lot 1 – Capex and Guaranteed minimum annual production for each PV plant
	[bookmark: _Toc125871321][bookmark: _Toc139856169][bookmark: _Toc473902809]##
	Community
	CNPO
	PV plant capacity kVt

	Capex
AMD
	Guaranteed minimum annual production kVt․hour/year

	Gegharkunik region

	1
	Gavar
	Gavar art school
	10
	
	

	2
	Gavar
	Gavar N3 pre-school educational establishment
	10
	
	

	3
	Gavar
	Gavar N7 pre-school educational establishment
	10
	
	

	4
	Gavar
	Gavar N5 pre-school educational establishment
	10
	
	

	5
	Gavar
	Sarukhan N2 pre-school educational establishment
	5
	
	

	6
	Gavar
	Sarukhan art school
	5
	
	

	7
	Gavar
	Sarukhan N1 pre-school educational establishment
	10
	
	

	8
	Gavar
	Gandzak pre-school educational establishment
	10
	
	

	9
	Gavar
	Noratus N1 pre-school educational establishment
	10
	
	

	10
	Martuni
	Verin Getashen pre-school educational establishment
	5
	
	

	11
	Gavar
	Noratus N2 pre-school educational establishment
	10
	
	

	12
	Martuni
	Nerkin Getashen house of culture
	5
	
	

	13
	Sevan
	Tsovagiugh pre-school educational establishment
	5
	
	

	14
	Chambarak
	Aghberk municipality
	5
	
	

	15
	Chambarak
	Artanish municipality
	5
	
	

	16
	Chambarak
	Chambarak music school
	3
	
	

	17
	Sevan
	Varser pre-school educational establishment
	4
	
	




Name of the Bidder	[insert complete name of person signing the Bid]

Name of the person duly authorized to sign the Bid on behalf of the Bidder [insert complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid [insert complete title of the person signing the Bid]

Signature of the person named above	 [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

	Lot 2 – Capex and Guaranteed minimum annual production for each PV plant

	Lori region

	##
	Community
	CNPO
	PV plant capacity kVt

	Capex
AMD
	Guaranteed minimum annual production kVt․hour/year

	1
	Alaverdi
	Teghut school of art
	5
	
	

	2
	Stepanavan
	Urasar school of art
	5
	
	

	3
	Alaverdi
	Aqori municipality
	3
	
	

	4
	Spitak
	Khnkoyan municipality
	3
	
	

	5
	Giulagarak
	Giulagarak pre-school educational establishment
	10
	
	

	6
	Tumanian
	Tumanyan pre-school educational establishment
	3
	
	

	7
	Stepanavan
	Armanis pre-school educational establishment
	5
	
	

	8
	Stepanavan
	Urasar pre-school educational establishment
	5
	
	

	9
	Stepanavan
	Katnaghbiur pre-school educational establishment
	5
	
	

	10
	Lori Berd
	Urut pre-school educational establishment
	3
	
	

	11
	Lori Berd
	Sverdlov pre-school educational establishment
	3
	
	

	12
	Lori Berd
	Agarak pre-school educational establishment
	3
	
	

	13
	Vanadzor
	Shahumyan educational, arts and sports complex CNPO
	5
	
	

	14
	Vanadzor
	Vanadzor N41 pre-school educational establishment
	3
	
	

	15
	Vanadzor
	Vanadzor N28 pre-school educational establishment
	5
	
	

	16
	Vanadzor
	Gugark municipality
	3
	
	

	17
	Vanadzor
	Gugark sports school
	3
	
	



Name of the Bidder	[insert complete name of person signing the Bid]
Name of the person duly authorized to sign the Bid on behalf of the Bidder [insert complete name of person duly authorized to sign the Bid]
Title of the person signing the Bid [insert complete title of the person signing the Bid]
Signature of the person named above	 [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]
	Lot 3 – Capex and Guaranteed minimum annual production for each PV plant

	Tavush region

	##
	Community
	CNPO
	PV plant capacity kVt

	Capex
AMD
	Guaranteed minimum annual production kVt․hour/year

	1
	Noemberian
	Debedavan municipality
	4
	
	

	2
	Noemberian
	Noemberian communal service
	5
	
	

	3
	Noemberian
	Koti municipality
	4
	
	

	4
	Berd
	Norashen municipality
	5
	
	

	5
	Ijevan
	Achajur pre-school educational establishment
	4
	
	

	6
	Noemberian
	Ayrum municipality
	5
	
	

	7
	Ijevan
	Ijevan art school
	5
	
	

	8
	Berd
	Artsvaberd sports school
	3
	
	

	9
	Ijevan
	Ijevan middle music school
	5
	
	

	10
	Ijevan
	Ijevan music school 
	5
	
	

	11
	Ijevan
	Tsakhkahovit pre-school educational establishment
	3
	
	

	12
	Noemberian
	Ayrum pre-school educational establishment
	3
	
	

	13
	Noemberian
	Archis pre-school educational establishment
	3
	
	

	14
	Noemberian
	Koghb pre-school educational establishment N2
	5
	
	

	15
	Noemberian
	Noemberian music school
	3
	
	

	16
	Berd
	Choratan pre-school educational establishment
	4
	
	



Name of the Bidder	[insert complete name of person signing the Bid]
Name of the person duly authorized to sign the Bid on behalf of the Bidder [insert complete name of person duly authorized to sign the Bid]
Title of the person signing the Bid [insert complete title of the person signing the Bid]
Signature of the person named above	 [insert signature of person whose name and capacity are shown above]
Date signed [insert date of signing] day of [insert month], [insert year]






























Declaration of conformity of services provided and goods supplied


We hereby certify that the services provided by our organization and the supplied goods will comply with the minimum technical conditions/specifications specified in the tender documents.

Supporting details are attached.

Name of the Bidder	[insert complete name of person signing the Bid]
Name of the person duly authorized to sign the Bid on behalf of the Bidder [insert complete name of person duly authorized to sign the Bid]
Title of the person signing the Bid [insert complete title of the person signing the Bid]
Signature of the person named above	 [insert signature of person whose name and capacity are shown above]
Date signed [insert date of signing] day of [insert month], [insert year]








Form of Bid-Securing Declaration
Date: [insert date (as day, month and year)]
Bid No.: GIZ/ESF/CW/NCB-2024/001
Alternative No.: [insert identification No if this is a Bid for an alternative]
To: [insert complete name of Employer]
We, the undersigned, declare that: 			
We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration.
We accept that we will automatically be suspended from being eligible for bidding in any contract with the entity that invited Bids for the period of time of 3 years starting on September 4, 2024, if we are in breach of our obligation(s) under the bid conditions, because we:
(a) 	have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or
(b) 	having been notified of the acceptance of our Bid by the Employer during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, and, if required, the Environmental, Social, Health and Safety (ESHS) Performance Security, in accordance with the ITB.
We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.
Name of the Bidder*	[insert complete name of person signing the Bid]
Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete name of person duly authorized to sign the Bid]
Title of the person signing the Bid [insert complete title of the person signing the Bid]
Signature of the person named above	 [insert signature of person whose name and capacity are shown above]
Date signed [insert date of signing] day of [insert month], [insert year]
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid [Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the Joint Venture that submits the bid.]

[bookmark: _Toc345681390]	Technical Proposal
[bookmark: _Toc138144062][bookmark: _Toc345681391]Technical Proposal Forms

Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
[bookmark: _Toc138144063][bookmark: _Toc345681392]
Forms for Personnel

Form PER – 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each of the positions listed in Section III (Evaluation and Qualification Criteria). The data on their experience should be supplied using the Form below for each candidate.

	1.
	Title of position

	
	Name 

	2.
	Title of position

	
	Name 

	3.
	Title of position

	
	Name 

	4.
	Title of position

	
	Name 

	5.
	Title of position

	
	Name 

	6.
	Title of position

	
	Name 

	etc.
	Title of position

	
	Name






Form PER – 2:  Resume of Proposed Personnel  

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used for evaluation.


	Position*


	Personnel information
	Name *

	Date of birth

	
	Professional qualifications


	Present employment
	Name of Employer


	
	Address of Employer


	
	Telephone

	Contact (manager / personnel officer)

	
	Fax

	E-mail

	
	Job title

	Years with present Employer




Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant to the project.

	From*
	To*
	Company, Project , Position, and Relevant Technical  and Management Experience*

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


[bookmark: _Toc138144064][bookmark: _Toc345681393]
Forms for Equipment
The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for the key equipment listed in Section III (Evaluation and Qualification Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. The Bidder shall provide all the information requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

	Type of Equipment*


	Equipment Information
	Name of manufacturer, 



	Model and power rating

	
	Capacity*


	Year of manufacture*

	Current Status
	Current location



	
	Details of current commitments


	
	

	Source
	Indicate source of the equipment
	o Owned	o Rented	o Leased	o Specially manufactured




The following information shall be provided only for equipment not owned by the Bidder.

	Owner
	Name of owner


	
	Address of owner


	
	

	
	Telephone

	Contact name and title

	
	Fax

	Telex

	Agreements
	Details of rental / lease / manufacture agreements specific to the project

	
	

	
	



[bookmark: _Toc345681394]
Bidder’s Qualification
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification Criteria, the Bidder shall provide the information requested in the corresponding Information Sheets included hereunder

[bookmark: _Toc78273052][bookmark: _Toc108950346][bookmark: _Toc108424563][bookmark: _Toc345681395]
Form ELI -1.1: Bidder Information Form
Date: _________________
NCB No. and title: GIZ/ESF/CW/NCB-2024/001
Page__________of _______________pages

	Bidder's name


	In case of Joint Venture (JV), name of each member:


	Bidder's actual or intended country of registration:
[indicate country of Constitution]

	Bidder's actual or intended year of incorporation:

	Bidder's legal address [in country of registration]:


	Bidder's authorized representative information
Name: _____________________________________
Address: ___________________________________
Telephone/Fax numbers: _______________________
E-mail address: ______________________________

	1. Attached are copies of original documents of
	Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of registration of the legal entity named above, in accordance with ITB 4.3.
	In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.
	In case of Government-owned enterprise or institution, in accordance with ITB 4.5 documents establishing:
· Legal and financial autonomy
· Operation under commercial law
· Establishing that the Bidder is not dependent agency of the Employer
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.



[bookmark: _Toc78273053][bookmark: _Toc108950347][bookmark: _Toc345681396]
Form ELI -1.2: Information Form for JV Bidders
(to be completed for each member of Joint Venture)
Date: _______________
NCB No. and title: GIZ/ESF/CW/NCB-2024/001
Page _______________ of ____________ pages

	Bidder’s Joint Venture name:


	JV member’s name:


	 JV member’s country of registration:


	 JV member’s year of constitution:


	 JV member’s legal address in country of constitution:


	 JV member’s authorized representative information
Name: ____________________________________
Address: __________________________________
Telephone/Fax numbers: _____________________
E-mail address: _____________________________

	1. Attached are copies of original documents of
	Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of the legal entity named above, in accordance with ITB 4.3.
	In case of a Government-owned enterprise or institution, documents establishing legal and financial autonomy, operation in accordance with commercial law, and absence of dependent status, in accordance with ITB 4.5.
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




[bookmark: _Toc345681397]
Form CON – 2: Historical Contract Non-Performance, Pending Litigation and Litigation History
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
NCB No. and title: GIZ/ESF/CW/NCB-2024/001
Page _______________of ______________pages
	Non-Performed Contracts in accordance with Section III, Evaluation Criteria and Qualifications

		Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation Criteria and Qualifications, Sub-Factor 2.1.
	Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation Criteria and Qualifications, requirement 2.1

	Year
	Non- performed portion of contract
	Contract Identification

	Total Contract Amount (current value, currency, indicate exchange rate if non-performed contract is in foreign currency)

	
	
	Contract Identification: 
Name of Employer: 
Address of Employer: 
Reason(s) for non-performance: 
	

	Pending Litigation, in accordance with Section III, Evaluation Criteria and Qualifications

		No pending litigation in accordance with Section III, Evaluation Criteria and Qualifications, Sub-Factor 2.3.

		Pending litigation in accordance with Section III, Evaluation Criteria and Qualifications, Sub-Factor 2.3 as indicated below.





[bookmark: _Toc125873866][bookmark: _Toc41971547][bookmark: _Toc125871312][bookmark: _Toc127160596][bookmark: _Toc138144068][bookmark: _Toc345681398]Form CCC: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.
	Name of contract
	Employer, contact address/tel/fax
	Value of outstanding work  in equivalent National currency of Employer)
	Estimated completion date
	Average monthly invoicing over last six months
(in National currency of Employer/month)

	1.

	
	
	
	

	2.

	
	
	
	

	3.

	
	
	
	

	4.

	
	
	
	

	5.

	
	
	
	

	etc.

	
	
	
	



[bookmark: _Toc108424566][bookmark: _Toc127160597][bookmark: _Toc138144069][bookmark: _Toc41971548][bookmark: _Toc345681399]
Form FIN – 3.1: Financial Situation and Performance
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
NCB No. and title: GIZ/ESF/CW/NCB-2024/001
Page _______________of ______________pages
1. Financial data
	Type of Financial information in
(National currency of Employer)
	Historic information for previous _________years,
______________
(amount in national currency of Employer(indicate exchange rate if information in foreign currency))

	
	Year 1
	Year 2
	Year 3
	Year4
	Year 5

	Statement of Financial Position (Information from Balance Sheet)

	Total Assets (TA)
	
	
	
	
	

	Total Liabilities (TL)
	
	
	
	
	

	Total Equity/Net Worth (NW)
	
	
	
	
	

	CurrentAssets (CA)
	
	
	
	
	

	Current Liabilities (CL)
	
	
	
	
	

	Working Capital (WC)
	
	
	
	
	

	Information from Income Statement

	Total Revenue (TR)
	
	
	
	
	

	Profits Before Taxes (PBT)
	
	
	
	
	

	Cash Flow Information 

	Cash Flow from Operating Activities
	
	
	
	
	



2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments.
	No.
	Source of finance
	Amount and currency

	1
	

	

	2
	

	

	3
	

	

	
	

	



2. Financial documents

The Bidder and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial statements shall:
(a) 	reflect the financial situation of the Bidder or in case of JV member , and not an affiliated entity  (such as parent company or group member).

(b)	be independently audited or certified in accordance with local legislation.

(c)	be complete, including all notes to the financial statements.

(d)	correspond to accounting periods already completed and audited.

	Attached are copies of financial statements[footnoteRef:3] for the ____________years required above; and complying with the requirements [3: 	If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the reason for this should be justified.] 

[bookmark: _Toc498849282][bookmark: _Toc498850121][bookmark: _Toc498851726][bookmark: _Toc4390861][bookmark: _Toc4405766][bookmark: _Toc23215169][bookmark: _Toc108424567][bookmark: _Toc345681400]Form FIN - 3.2: Average Annual Construction Turnover
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
NCB No. and title: GIZ/ESF/CW/NCB-2024/001
Page _______________of ______________pages

	
	Annual turnover data (construction only)

	Year
	Amount 
Currency
	Exchange rate if in foreign currency
	Employer’s National currency equivalent

	[indicate year]
	[insert amount and indicate currency]
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Average Annual Construction Turnover *
	
	
	


* 	See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.


[bookmark: _Toc41971549][bookmark: _Toc125871315][bookmark: _Toc127160600][bookmark: _Toc138144071][bookmark: _Toc345681401]
Form FIN3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as specified in Section III (Evaluation and Qualification Criteria)
	Source of financing
	Amount (Employer’s National currency equivalent)

	1.

	

	2.

	

	3.

	

	4.

	



[bookmark: _Toc108424568][bookmark: _Toc127160601][bookmark: _Toc345681402]
Form EXP - 4.1: General Construction Experience
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
NCB No. and title: GIZ/ESF/CW/NCB-2024/001
Page _______________of ______________pages
	Starting

Year
	Ending
Year
	Contract Identification
	Role of
Bidder

	
	
	Contract name: ____________________
Brief Description of the Works performed by the
Bidder: _____________________________
Amount of contract: ___________________
Name of Employer: ____________________
Address: _____________________________
	

	
	
	Contract name: _________________________
Brief Description of the Works performed by the
Bidder: _____________________________
Amount of contract: ___________________
Name of Employer: ___________________
Address: _________________________
	

	
	
	Contract name: ________________________
Brief Description of the Works performed by the
Bidder: __________________________
Amount of contract: ___________________
Name of Employer: ___________________
Address: _________________________
	



[bookmark: _Toc108424569][bookmark: _Toc345681403]Form EXP - 4.2(a): Specific Construction and Contract Management Experience
Bidder’s Name: ________________
Date: ______________________
Joint Venture Member’s Name_________________________
NCB No. and title: GIZ/ESF/CW/NCB-2024/001
Page _______________of ______________pages
	Similar Contract No.

	Information

	Contract Identification
	

	Award date
	

	Completion date
	

	Role in Contract

	Prime Contractor 
	Member in 
JV

	Management Contractor

	Sub-contractor 

	Total Contract Amount
	
	National currency of Employer*

	If member in a JV or sub-contractor, specify participation in total Contract amount
	
	
	*

	Employer's Name:
	

	Address:
Telephone/fax number
E-mail:
	



Form EXP - 4.2(a) (cont.)
Specific Construction and Contract Management Experience (cont.)

	Similar Contract No.

	Information

	Description of the similarity in accordance with Sub-Factor 4.2(a) of Section III:
	

	1. Amount
	

	2. Physical size of required works items
	

	3. Complexity
	

	4. Methods/Technology
	

	5. Construction rate for key activities
	

	6. Other Characteristics
	

	
 Employer’s Name:
	

	Address:
Telephone/fax number
E-mail:
	








[bookmark: _Toc333923377]Section 3 - Eligible Countries


[bookmark: _Toc78357427]Eligibility for the Provision of Goods, Works and Services in Bank-Financed Procurement


	
1.In reference to ITB 4.7, and 5.1, for the information of the Bidders, at the present time firms, goods and services from the following countries are excluded from this bidding process:

Under ITB 4.7 (a) and 5.1	None
Under ITB 4.7 (b) and 5.1	None

All the goods to supplied within the scope of Project/Contract should not be under the sanctions of EU.


62	Section 4 - Bidding Forms		




Section VI. EU Policy - Corrupt and Fraudulent Practices
Guidelines for Procurement of Goods, Works, and Non-Consulting Services under EU Loans and Grants by EU Borrowers:
“Fraud and Corruption:
1.16	It is the EU’s policy to require that Borrowers (including beneficiaries of EU loans), bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants, service providers or suppliers, and any personnel thereof, observe the highest standard of ethics during the procurement and execution of EU -financed contracts.[footnoteRef:4] In pursuance of this policy, the EU:  [4:      In this context, any action to influence the procurement process or contract execution for undue advantage is improper.  ] 

(a)	defines, for the purposes of this provision, the terms set forth below as follows: 
(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;[footnoteRef:5]; [5: 	For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement process or contract execution. In this context, “public official” includes World Bank staff and employees of other organizations taking or reviewing procurement decisions.] 

(ii) 	“fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;[footnoteRef:6] [6: 	 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement process or contract execution.] 

(iii)	“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;[footnoteRef:7] [7: 	For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public officials) attempting either themselves, or through another person or entity not participating in the procurement or selection process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy to each other’s bid prices or other conditions.] 

(iv)	“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;[footnoteRef:8] [8: 	For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract execution.] 

(v)	“obstructive practice” is
(aa)	deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation, or
(bb)	acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for under paragraph 1.16(e) below.
(b)	will reject a proposal for award if it determines that the bidder recommended for award, or any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;
(c)	will declare misprocurement and cancel the portion of the loan allocated to a contract if it determines at any time that representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement or the implementation of the contract in question, without the Borrower having taken timely and appropriate action satisfactory to the EU to address such practices when they occur, including by failing to inform the EU in a timely manner at the time they knew of the practices;
(d)	will sanction a firm or individual, at any time, in accordance with the prevailing EU’s sanctions procedures, including by publicly declaring such firm or individual ineligible, either indefinitely or for a stated period of time: (i) to be awarded a EU -financed contract; and (ii) to be a nominated;
(e)	will require that a clause be included in bidding documents and in contracts financed by a EU loan, requiring bidders, suppliers and contractors, and their sub-contractors, agents, personnel, consultants, service providers, or suppliers, to permit the EU to inspect all accounts, records, and other documents relating to the submission of bids and contract performance, and to have them audited by auditors appointed by the EU.”
56	Section VI. - Bank Policy - Corrupt and Fraudulent Practices
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These General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract(PCC) and other documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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General Conditions of Contract
[bookmark: _Toc362972865]A.  General
	1. [bookmark: _Toc362972866]Definitions
	1.1 Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution and completion of the Works and the remedying of any defects.
(b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is used for valuations and for assessing the effects of Variations and Compensation Events.
(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve disputes in the first instance, as provided for in GCC 23.
(d) Bank means the financing institution named in the PCC.
(e) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
(f) Compensation Events are those defined in GCC Clause 42 hereunder.
(g) The Completion Date is the date of completion of the Works as certified by the Project Manager, in accordance with GCC Sub-Clause 53.1.
(h) The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.
(i) The Contractor is the party whose Bid to carry out the Works has been accepted by the Employer.
(j) The Contractor’s Bid is the completed bidding document submitted by the Contractor to the Employer.
(k) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as adjusted in accordance with the Contract.
(l) Days are calendar days; months are calendar months.
(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s employees and Equipment, in addition to payments for associated Materials and Plant.
(n) A Defect is any part of the Works not completed in accordance with the Contract.
(o) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by the Contractor.
(p) The Defects Liability Period is the period named in the PCC pursuant to Sub-Clause 34.1 and calculated from the Completion Date.
(q) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued by (or on behalf of) the Employer in accordance with the Contract, include calculations and other information provided or approved by the Project Manager for the execution of the Contract.
(r) The Employer is the party who employs the Contractor to carry out the Works, as specified in the PCC.
(s) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the Works.
(t) “In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting in a permanent record;
(u) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.
(v) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works.  The Intended Completion Date is specified in the PCC.  The Intended Completion Date may be revised only by the Project Manager by issuing an extension of time or an acceleration order.
(w) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.
(x) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological function.
(y) The Project Manager is the person named in the PCC (or any other competent person appointed by the Employer and notified to the Contractor, to act in replacement of the Project Manager) who is responsible for supervising the execution of the Works and administering the Contract.
(z) PCC means Particular Conditions of Contract.
(aa) The Site is the area defined as such in the PCC.
(ab) Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.
(ac) Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Project Manager.
(ad) The Start Date is given in the PCC. It is the latest date when the Contractor shall commence execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.
(ae) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract, which includes work on the Site.
(af) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of the Works.
(ag) A Variation is an instruction given by the Project Manager which varies the Works.
(ah) The Works are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the PCC.

	2. [bookmark: _Toc362972867]Interpretation
	2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also include the plural and words indicating the plural also include the singular.  Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Project Manager shall provide instructions clarifying queries about these GCC.
2.2 If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).
2.3 The documents forming the Contract shall be interpreted in the following order of priority:
(a) Agreement,
(b) Letter of Acceptance,
(c) Contractor’s Bid,
(d) Particular Conditions of Contract,
(e) General Conditions of Contract, including Appendix,
(f) Specifications,
(g) Drawings,
(h) Bill of Quantities, and
(i) any other document listed in the PCC as forming part of the Contract.

	3. [bookmark: _Toc362972868]Language and Law
	3.1 The language of the Contract and the law governing the Contract are stated in the PCC.
3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services prohibitions in the Employer’s country when
(a) as a matter of law or official regulations, the Borrower’s country prohibits commercial relations with that country; or 
(b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s Country prohibits any import of goods from that country or any payments to any country, person, or entity in that country. 

	4. [bookmark: _Toc362972869]Project Manager’s Decisions
	4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the Employer and the Contractor in the role representing the Employer.

	5. [bookmark: _Toc362972870]Delegation
	5.1 Otherwise specified in the PCC, the Project Manager may delegate any of his duties and responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the Contractor.

	6. [bookmark: _Toc362972871]Communications
	6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. A notice shall be effective only when it is delivered.

	7. [bookmark: _Toc362972872]Subcontracting
	7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s obligations.

	8. [bookmark: _Toc362972873]Other Contractors
	8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the PCC. The Contractor shall also provide facilities and services for them as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

	9. [bookmark: _Toc362972874]Personnel and Equipment
	9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially equal to or better than those proposed in the Bid.
9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.
9.3 If the Employer, Project Manager or Contractor determines, that any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall be removed in accordance with Clause 9.2 above.

	10. [bookmark: _Toc362972875]Employer’s and Contractor’s Risks
	10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks which this Contract states are Contractor’s risks.

	11. [bookmark: _Toc362972876]Employer’s Risks
	11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Employer’s risks:
(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to
(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable result of the Works or
(ii) negligence, breach of statutory duty, or interference with any legal right by the Employer or by any person employed by or contracted to him except the Contractor.
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Employer or in the Employer’s design, or due to war or radioactive contamination directly affecting the country where the Works are to be executed.
11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or damage due to
(a) a Defect which existed on the Completion Date,
(b) an event occurring before the Completion Date, which was not itself an Employer’s risk, or
(c) the activities of the Contractor on the Site after the Completion Date.

	12. [bookmark: _Toc362972877]Contractor’s Risks
	12.1	From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s risks.

	13. [bookmark: _Toc362972878]Insurance
	13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the PCC for the following events which are due to the Contractor’s risks:
(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract; and
(d) personal injury or death.
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project Manager’s approval before the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.
13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect the insurance which the Contractor should have provided and recover the premiums the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.
13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
13.5 Both parties shall comply with any conditions of the insurance policies.

	14. [bookmark: _Toc362972879]Site Data

	14.1 The Contractor shall be deemed to have examined any Site Data referred to in the PCC, supplemented by any information available to the Contractor.

	15. [bookmark: _Toc362972880]Contractor to Construct the Works
	15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

	16. [bookmark: _Toc362972881]The Works to Be Completed by the Intended Completion Date
	16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete them by the Intended Completion Date.

	17. [bookmark: _Toc362972882]Approval by the Project Manager
	17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project Manager, for his approval.
17.2 The Contractor shall be responsible for design of Temporary Works.
17.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.
17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Project Manager before this use.

	18. [bookmark: _Toc362972883]Safety
	18.1 The Contractor shall be responsible for the safety of all activities on the Site.

	19. [bookmark: _Toc362972884]Discoveries
	19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the Employer. The Contractor shall notify the Project Manager of such discoveries and carry out the Project Manager’s instructions for dealing with them.

	20. [bookmark: _Toc362972885]Possession of the Site
	20.1 The Employer shall give possession of all parts of the Site to the Contractor.  If possession of a part is not given by the date stated in the PCC, the Employer shall be deemed to have delayed the start of the relevant activities, and this shall be a Compensation Event.

	21. [bookmark: _Toc362972886]Access to the Site
	21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

	22. [bookmark: _Toc362972887]Instructions, Inspections and Audits
	22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where the Site is located.
22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and subconsultants to keep, accurate and systematic accounts and records in respect of the Works in such form and details as will clearly identify relevant time changes and costs. 
22.3 The Contractor shall permit and shall cause its Subcontractors and subconsultants to permit, the EU and/or persons appointed by the EU to inspect the Site and/or the accounts and records relating to the performance of the Contract and the submission of the bid, and to have such accounts and records audited by auditors appointed by the EU if requested by the EU. The Contractor’s and its Subcontractors’ and subconsultants’ attention is drawn to Sub-Clause 25.1 which provides, inter alia, that acts intended to materially impede the exercise of the EU’s inspection and audit rights provided for under Sub-Clause 22.2 constitute a prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to the EU’s prevailing sanctions procedures).

	23. [bookmark: _Toc362972888]Appointment of the Adjudicator
	23.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time of the Employer’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the PCC, to appoint the Adjudicator within 14 days of receipt of such request. 
23.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by the Employer and the Contractor.  In case of disagreement between the Employer and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the PCC at the request of either party, within 14 days of receipt of such request.

	24. [bookmark: _Toc343309866][bookmark: _Toc362972889]Procedure for Disputes
	24.1 If the Contractor believes that a decision taken by the Project Manager was either outside the authority given to the Project Manager by the Contract or that the decision was wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the notification of the Project Manager’s decision.
24.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute.
24.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with reimbursable expenses of the types specified in the PCC, and the cost shall be divided equally between the Employer and the Contractor, whatever decision is reached by the Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither party refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision shall be final and binding.
24.4 The arbitration shall be conducted in accordance with the arbitration procedures published by the institution named and in the place specifiedin the PCC.

	25. [bookmark: _Toc362972890]Corrupt and Fraudulent Practices
	25.1 The EU requires compliance with its policy in regard to corrupt and fraudulent practices as set forth in Appendix to the GCC.
25.2 The Employer requires the Contractor to disclose any commissions or fees that may have been paid or are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The information disclosed must include at least the name and address of the agent or other party, the amount and currency, and the purpose of the commission, gratuity or fee. 


[bookmark: _Toc362972891]B.  Time Control
	26. [bookmark: _Toc362972892]Program

	26.1 Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor shall submit to the Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent with those in the Activity Schedule.
26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than the period stated in the PCC. If the Contractor does not submit an updated Program within this period, the Project Manager may withhold the amount stated in the PCC from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by the Project Manager.
26.4 The Project Manager’s approval of the Program shall not alter the Contractor’s obligations. The Contractor may revise the Program and submit it to the Project Manager again at any time.  A revised Program shall show the effect of Variations and Compensation Events.

	27. [bookmark: _Toc362972893]Extension of the Intended Completion Date
	27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur additional cost.
27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.

	28. [bookmark: _Toc362972894]Acceleration
	28.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the Project Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly and confirmed by both the Employer and the Contractor.
28.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are incorporated in the Contract Price and treated as a Variation.

	29. [bookmark: _Toc362972895]Delays Ordered by the Project Manager

	29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

	30. [bookmark: _Toc362972896]Management Meetings
	30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.
30.2 The Project Manager shall record the business of management meetings and provide copies of the record to those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken shall be decided by the Project Manager either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.

	31. [bookmark: _Toc362972897]Early Warning
	31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works.  The Project Manager may require the Contractor to provide an estimate of the expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible.
31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Project Manager.


[bookmark: _Toc362972898]C.  Quality Control
	32. [bookmark: _Toc362972899]Identifying Defects
	32.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The Project Manager may instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may have a Defect.

	33. [bookmark: _Toc362972900]Tests
	33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a Compensation Event.

	34. [bookmark: _Toc362972901]Correction of Defects
	34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion, and is defined in the PCC. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.
34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Project Manager’s notice.

	35. [bookmark: _Toc362972902]Uncorrected Defects
	35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.


[bookmark: _Toc362972903]D.  Cost Control
	36. [bookmark: _Toc362972904]Contract Price
	36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for each item.

	37. [bookmark: _Toc362972905]Changes in the Contract Price
	37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the rate to allow for the change.The Project Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Employer.
37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost breakdown of any rate in the Bill of Quantities.

	38. [bookmark: _Toc362972906]Variations

	38.1 All Variations shall be included in updated Programs produced by the Contractor.
38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given within seven (7) days of the request or within any longer period stated by the Project Manager and before the Variation is ordered.
38.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and make a change to the Contract Price, which shall be based on the Project Manager’s own forecast of the effects of the Variation on the Contractor’s costs.
38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.
38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early warning. 
38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of work.

	39. [bookmark: _Toc362972907]Cash Flow Forecasts
	39.1 When the Program, is updated, the Contractor shall provide the Project Manager with an updated cash flow forecast. 

	40. [bookmark: _Toc362972908]Payment Certificates
	40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
40.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
40.3 The value of work executed shall be determined by the Project Manager.
40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have been completed.
40.5 The value of work executed shall include the valuation of Variations and Compensation Events.
40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.

	41. [bookmark: _Toc362972909]Payments
	41.1 Payments shall be adjusted for deductions for advance payments and retention. The Employer shall pay the Contractor the amounts certified by the Project Manager within 28 days of the date of each certificate. If the Employer makes a late payment, the Contractor shall be paid interest on the late payment in the next payment. Interest shall be calculated from the date by which the payment should have been made up to the date when the late payment is made at the prevailing rate of interest for commercial borrowing for the currency in which payments are made.
41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated from the date upon which the increased amount would have been certified in the absence of dispute.
41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the national currency of the Employer comprising the Contract Price.
41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.

	42. [bookmark: _Toc362972910]Compensation Events
	42.1 The following shall be Compensation Events:
(a) The Employer does not give access to a part of the Site by the Site Possession Date pursuant to GCC Sub-Clause 20.1.
(b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the Contractor under the Contract.
(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required for execution of the Works on time.
(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to have no Defects.
(e) The Project Manager unreasonably does not approve a subcontract to be let.
(f) Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of the Letter of Acceptance from the information issued to bidders (including the Site Investigation Reports), from information available publicly and from a visual inspection of the Site.
(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.
(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.
(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.
(k) The Project Manager unreasonably delays issuing a Certificate of Completion.
42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and whether and by how much the Intended Completion Date shall be extended.
42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast. The Project Manager shall assume that the Contractor shall react competently and promptly to the event.
42.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are adversely affected by the Contractor’s not having given early warning or not having cooperated with the Project Manager.

	43. [bookmark: _Toc362972911]Tax
	43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 28 days before the submission of bids for the Contract and the date of the last Completion certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not already reflected in the Contract Price or are a result of GCC Clause 44.

	44. [bookmark: _Toc362972912]Currencies
	NOT APPLICABLE

	45. [bookmark: _Toc362972913]Price Adjustment
	45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC. If so provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by applying the respective price adjustment factor to the payment amounts due. P = A + B  Im/Io+C Mm/Mo 
where:
	P is the adjustment factor for  the Contract Price payable.
	A, BandC are coefficients specified in the PCC, representing the nonadjustable and adjustable portions, respectively, of the Contract Price payable and
	Im, and Mm are the indices prevailing at the end of the month being invoiced and Io,and Mo are the indices prevailing 28 days before Bid opening for inputs payable; both in the currency of the contract and payment as given in the Letter of Bid - Table 1 – Schedule of Adjustment Data.
45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes in cost due to fluctuations in costs.

	46. [bookmark: _Toc362972914]Retention
	46.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the PCC until Completion of the whole of the Works.
46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 51.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute retention money with an “on demand” Bank guarantee.

	47. [bookmark: _Toc362972915]Liquidated Damages
	47.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the PCC for each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated damages shall not exceed the amount defined in the PCC. The Employer may deduct liquidated damages from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.
47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

	48. [bookmark: _Toc362972916]Bonus
	48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the PCC for each day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due to be complete.

	49. [bookmark: _Toc362972917]Advance Payment
	49.1 The Employer shall make advance payment to the Contractor of the amounts stated in the PCC by the date stated in the PCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer in amount equal to the advance payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance payment.
49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.
49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

	50. [bookmark: _Toc362972918]Securities
	50.1 The Performance Security shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount specified in the PCC, by a bank or surety acceptable to the Employer, and denominated in the currency in which the Contract Price is payable. The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a Performance Bond.

	51. [bookmark: _Toc362972919]Dayworks
	51.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used only when the Project Manager has given written instructions in advance for additional work to be paid for in that way.
51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager.  Each completed form shall be verified and signed by the Project Manager within two days of the work being done.
51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

	52. [bookmark: _Toc362972920]Cost of Repairs
	52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.


[bookmark: _Toc362972921]E.  Finishing the Contract
	53. [bookmark: _Toc362972922]Completion
	53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the Project Manager shall do so upon deciding that the whole of the Works is completed.

	54. [bookmark: _Toc362972923]Taking Over
	54.1 The Employer shall take over the Site and the Works within seven days of the Project Manager’s issuing a certificate of Completion.

	55. [bookmark: _Toc362972924]Final Account
	55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a payment certificate.

	56. [bookmark: _Toc362972925]Operating and Maintenance Manuals
	56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the PCC.
56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the PCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager’s approval, the Project Manager shall withhold the amount stated in the PCC from payments due to the Contractor.

	57. [bookmark: _Toc362972926]Termination
	57.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.
57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:
(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Project Manager;
(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within 28 days;
(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor within 84 days of the date of the Project Manager’s certificate;
(e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project Manager;
(f) the Contractor does not maintain a Security, which is required; 
(g) the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the PCC; or
(h) if the Contractor, in the judgment of the Employer, has engaged in corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the Client may, after giving fourteen (14) days written notice to the Contractor, terminate the Contract and expel him from the Site.
57.3 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is fundamental or not.
57.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.
57.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.

	58. [bookmark: _Toc362972927]Payment upon Termination
	58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as specified in the PCC. Additional Liquidated Damages shall not apply.  If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be a debt payable to the Employer.
58.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of Contract by the Employer, the Project Manager shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the Works, and less advance payments received up to the date of the certificate.

	59. [bookmark: _Toc362972928]Property
	59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the Employer if the Contract is terminated because of the Contractor’s default.

	60. [bookmark: _Toc362972929]Release from Performance
	60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Employer or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment was made.

	61. [bookmark: _Toc362972930]Suspension of EU Loan or Credit or Grant
	61.1 In the event that the EU suspends the Loan or Credit or Grant to the Employer, from which part of the payments to the Contractor are being made:
(a) The Employer is obligated to notify the Contractor of such suspension within 7 days of having received the Bank’s suspension notice.
(b) If the Contractor has not received sums due it within the 28 days for payment provided for in Sub-Clause 40.1, the Contractor may immediately issue a 14-day termination notice.






APPENDIX TO GENERAL CONDITIONS
EU’s Policy- Corrupt and Fraudulent Practices

(text in this Appendix shall not be modified)


Guidelines for Procurement of Goods, Works, and Non-Consulting Services under EU Loans and Grants by Borrowers:
“Fraud and Corruption:
1.16	It is the EU’s policy to require that Borrowers (including beneficiaries of EU loans), bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants, service providers or suppliers, and any personnel thereof, observe the highest standard of ethics during the procurement and execution of EU -financed contracts.[footnoteRef:9] In pursuance of this policy, the EU:  [9:      In this context, any action to influence the procurement process or contract execution for undue advantage is improper.  ] 

(a)	defines, for the purposes of this provision, the terms set forth below as follows: 
(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;
(ii) 	“fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;[footnoteRef:10] [10: 	 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement process or contract execution.] 

(iii)	“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;
(iv)	“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;[footnoteRef:11] [11: 	For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract execution.] 

(v)	“obstructive practice” is
(aa)	deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede a EU investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation, or
(bb)	acts intended to materially impede the exercise of the EU’s inspection and audit rights provided for under paragraph 1.16(e) below.
(b)	will reject a proposal for award if it determines that the bidder recommended for award, or any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;
(c)	will declare misprocurement and cancel the portion of the loan allocated to a contract if it determines at any time that representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement or the implementation of the contract in question, without the Borrower having taken timely and appropriate action satisfactory to the EU to address such practices when they occur, including by failing to inform the EU in a timely manner at the time they knew of the practices;
(d)	will sanction a firm or individual, at any time, in accordance with the prevailing EU’s sanctions procedures, including by publicly declaring such firm or individual ineligible, either indefinitely or for a stated period of time: (i) to be awarded a EU -financed contract; and (ii) to be a nominated;
(e)	will require that a clause be included in bidding documents and in contracts financed by a EU loan, requiring bidders, suppliers and contractors, and their sub-contractors, agents, personnel, consultants, service providers, or suppliers, to permit the EU to inspect all accounts, records, and other documents relating to the submission of bids and contract performance, and to have them audited by auditors appointed by the EU.”


[bookmark: _Toc41971250][bookmark: _Toc333923383]Section X - Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for Performance Security and Advance Payment Security, when required, shall only be completed by the successful Bidder after contract award.
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Letter of Acceptance

[ on letterhead paper of the Employer]

. . . . . . . [date]. . . . . . .

To:	. . . . . . . . . .[name and address of the Contractor] . . . . . . . . . .   

Subject:	. . . . . . . . . .[Notification of Award Contract No].  . . . . . . . . . .   


This is to notify you that your Bid dated . . . . [insert date] . . . .  for execution of the . . . . . . . . . .[insert name of the contract and identification number, as given in the PCC]. . . . . . . . . . for the Accepted Contract Amount of . . . . . . . . .[insertamount in numbers and words and name of currency], as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract, using for that purpose the of the Performance Security Form included in Section X, Contract Forms of the Bidding Document.

[Choose one of the following statements:]

We accept that __________________________[insert the name of Adjudicator proposed by the Bidder]  be appointed as the Adjudicator.

[or]

We do not accept that _______________________[insert the name of the Adjudicator proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to ________________________________________[insert name of the Appointing Authority], the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in accordance with ITB 43.1 and GCC 23.1.


Authorized Signature:  	

Name and Title of Signatory:  	

Name of Agency:  	

Attachment:  Contract Agreement
[bookmark: _Toc23238064][bookmark: _Toc41971556][bookmark: _Toc78273067][bookmark: _Toc111009245][bookmark: _Toc345685214][bookmark: _Toc438907197][bookmark: _Toc438907297]
Contract Agreement

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . [name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . .[name of the Contract]. . . . .should be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works and the remedying of any defects therein, 

The Employer and the Contractor agree as follows:
1.	In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.
2.	The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents. 
(a) Agreement,
(b) Letter of Acceptance,
(c) Contractor’s Bid,
(d)  Particular Conditions of Contract,
(e)  General Conditions of Contract, including Appendix;
(f)  Specifications,
(g)  Drawings;
(h) Bill of Quantities, and
(i) any other document listed in the PCC as forming part of the Contract.
3.	In consideration of the payments to be made by the Employer to the Contractor as specified in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.
4.	The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of . . . . . [name of the borrowing country]. . . . .on the day, month and year specified above.


	Signed by:
	
	Signed by:
	

	for and on behalf of the Employer
	for and on behalf the Contractor

	in the presence of:
	
	in the presence of:
	

	Witness, Name, Signature, Address, Date
	Witness, Name, Signature, Address, Date




[bookmark: _Toc23238065][bookmark: _Toc41971557][bookmark: _Toc78273068][bookmark: _Toc111009246][bookmark: _Toc345685215][bookmark: _Toc428352207][bookmark: _Toc438907198][bookmark: _Toc438907298]
Performance Security (Demand Guarantee)
(Bank Guarantee)
[Guarantor letterhead or SWIFT identifier code]
Beneficiary:	[insert name and Address of Employer]		
Date:	_ [Insert date of issue]
PERFORMANCE GUARANTEE No.:	[Insert guarantee reference number]
Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that _ [insert name of Contractor, which in the case of a joint venture shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution of _ [insert name of contract and brief description of Works] (hereinafter called "the Contract"). 
Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.
At the request of the Applicant, we as Guarantor,hereby irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] (______) [insert amount in words],[footnoteRef:12]1 such sum being payable in the type  of currency in which the Contract Price is payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.  [12: 1	The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated  in the currency of the Contract. ] 

This guarantee shall expire, no later than the …. Day of ……, 2… [footnoteRef:13]2, and any demand for payment under it must be received by us at this office indicated above on or before that date.   [13: 2	Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Employer should note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimateparagraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”] 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

_____________________ 
[signature(s)]


Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

[bookmark: _Toc428352208][bookmark: _Toc438907199][bookmark: _Toc438907299][bookmark: _Toc345685216][bookmark: _Toc78273069][bookmark: _Toc111009247][bookmark: _Toc345685217]
Advance Payment Security
[Guarantor letterhead or SWIFT identifier code] 
Beneficiary:[Insert name and Address of Employer]		
Date:	[Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.:	[Insert guarantee reference number]
Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution of [insert name of contract and brief description of Works] (hereinafter called "the Contract"). 
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum [insert amount in figures] () [insert amount in words] is to be made against an advance payment guarantee.
At the request of the Applicant, we as Guarantor,hereby irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] () [insert amount in words][footnoteRef:14]1 upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating either that the Applicant: [14: 1	The Guarantor shall insert an amount representing the amount of the advance payment and denominated  in the currency of the advance payment as specified in the Contract.] 

1. has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or
(k)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which the Applicant has failed to repay. 

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the Beneficiary’s bank stating that the advance payment referred to above has been credited to the Applicant on its account number [insert number] at  [insert name and address of Applicant’s bank]..
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on the [insert day] day of [insert month], 2 [insert year],[footnoteRef:15]2 whichever is earlier.  Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date. [15: 2	Insert the expected expiration date of the Time for Completion.  The Employer should note that in the event of an extension of the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”] 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.
____________________ 
[signature(s)]

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.











Sample Bidding Document
Procurement of Small Works
National Competitive Bidding
(Volume 2)
Procurement of: Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities
of Gegharqunik, Lori and Tavush Provinces of Armenia (in 3 Lots)

NCB No: GIZ/ESF/CW/NCB-2024/001

GIZ Project: Small scale renewable energy/energy efficiency measures in public buildings and pilot insulation at household level   
GIZ Grant No: 81297609

Employer: Energy Saving Foundation
Country: Armenia

Issued on: July 26, 2024
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[bookmark: _Toc333923374][bookmark: _Toc41971239][bookmark: _Toc438366665]Section II - Bid Data Sheet (BDS)
A.  Introduction
	ITB 1.1
	The number of the Invitation for Bids is: ESF/CW/NCB-2024/001
The Employer is: Energy Saving Foundation

	ITB 1.1
	The name of the bidding process is: Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Gegharqunik, Lori and Tavush Provinces of Armenia (in 3 Lots) 
The identification number of the bidding process is:  ESF/CW/NCB-2024/001
The number and identification of lots comprising this bidding process are: Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Gegharqunik Province of Armenia; ESF/CW/NCB-2024/001/1; 
Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Lori Province of Armenia; ESF/CW/NCB-2024/001/2 
Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Tavush Province of Armenia ESF/CW/NCB-2024/001/3

	ITB 2.1
	The Borrower is: Republic of Armenia

	ITB 2.1
	The name of the GIZ Project is: Small scale renewable energy/energy efficiency measures in public buildings and pilot insulation at household level.   

	ITB 2.1
	Grant Agreement amount: Eur. 498,887.49

	ITB 4.1
	Maximum number of members in the JV shall be: three (3).

	ITB 4.4
	A list of debarred firms and individuals is available at the EU’s external website: https://www.eu.org 


B.  Bidding Documents
	ITB 7.1
	For clarification purposes only, the Employer’s address is:
Attention: Mr. Artur Grigoryan, procurement specialist
Street Address: Erebuni Business Center, 26/1 V. Sargsyan St., 
Floor/Room number: Room #414
City: Yerevan; Country: Armenia
Telephone: 374 93 61 16 19; 374 93 376 023                                                                                                                                                                                                Electronic mail address: apasoyan@esfarmenia.org; artgrigoryan@yahoo.com                                                                                     Requests for clarification should be received by the Employer no later than: 10 days preceding the submission deadline.

	ITB 7.1
	Web page: www.esfarmenia.org

	ITB 7.4
	A Pre-Bid meeting shall take place. 
Time: 11:00; August 15, 2024
Place: 
Street Address: Erebuni Business Center, 26/1 V. Sargsyan St., 
Floor/Room number: Room #414
City: Yerevan; Country: Armenia
A site visit conducted by the Employer shall not be organized. 


C.  Preparation of Bids
	ITB 10.1
	The language of the bid is: Armenian
All correspondence exchange shall be in Armenian language.
Language for translation of supporting documents and printed literature is as given above.

	ITB 11.1 (b)
	The following schedules shall be submitted with the bid: Priced Activity Schedule, Mobilization Schedule, Construction Schedules, Schedule of Bidder’s Qualification, Personnel and Equipment as well as other forms required in the bidding document.

	ITB 11.1 (h)
	The Bidder shall submit with its bid the following additional documents: 
· Copies of state licenses provided by consequent state body:
a) “License for Preparation of Construction (urban planning) Documents except for structural and architectural parts with the following insert: power supply (internal and external networks of power supply and lighting, power supply systems, photovoltaic and wind power plants)
b) “License for Execution of Construction with following inserts:
(i) residential, public and industrial; 
(ii) power supply (internal and external networks of power supply and lighting, power supply systems, photovoltaic and wind power plants).
The mentioned licenses should be submitted as precondition for Contract award.

· Reference provided from Tax and Social Security authorities that the Bidder hasn’t any delayed tax and social security payments. References (originals) must be provided for the date not earlier than 30 days prior to Bid submission.
· Bidder’s 2021, 2022, 2023 profit tax calculations approved by the Tax Inspectorate.

	ITB 13.1
	Alternative bids shall not be permitted.

	ITB 13.2
	Alternative times for completion shall not be permitted.

	ITB 13.4
	Alternative technical solutions shall be permitted for the following parts of the Works: N/A

	ITB 14.5
	The prices quoted by the Bidder shall not be subject to adjustment during the performance of the Contract.  

	ITB 15.1
	The prices shall be quoted by the bidder in: Armenian Drams (AMD)

	ITB 18.1
	The bid validity period shall be: ninety (90) days after the date specified for submission of bids.

	ITB 18.3 (a)
	The Contract price shall be adjusted by a factor: N/A

	ITB 19.1

	A Bid Security shall not be required.                                                                      
A Bid-Securing Declaration shall be required.
The amount and currency of the bid security shall be: N/A


	ITB 19.3 (d)
	Other types of acceptable securities: None

	ITB 19.9
	In case if the Bidder has carried one of the actions described sub-clauses (a) or (b) of this paragraph the Borrower may declare the Bidder ineligible to be awarded a contract by the Employer for a period of three (3) years.

	ITB 20.1
	In addition to the original of the bid, the number of copies is: Two (2)

	ITB 20.2
	The written confirmation of authorization to sign on behalf of the Bidder shall consist of: Letter of Authorization authorizing the person to sign the bid on behalf of the Bidder. 


D.  Submission and Opening of Bids
	ITB 22.1
	Bidders shall not have the option of submitting their bids electronically.                  

	ITB 22.1 
	For bid submission purposes only, the Employer’s address is: 
Attention: Ms. Astghine Pasoyan, Executive Director
Street Address: Erebuni Business Center, 26/1 V. Sargsyan St.,
Floor/Room number: IV floor, Room 414;
City and Country: Yerevan, Armenia
The deadline for bid submission is:
Date: September 02, 2024
Time: 15:00
Bidders shall not have the option of submitting their bids electronically.

	ITB 25.1
	The bid opening shall take place at: 
Street Address: Erebuni Business Center, 26/1 V. Sargsyan St.,
Floor/Room number: IV floor, Room 414
City and Country: Yerevan, Armenia
Date and Time: September 02, 2024; 15:00

	ITB 25.3
	The Letter of Bid and Priced Activity Schedule shall be initialed by two (2) representatives of the Employer conducting Bid opening:
Each Letter of Bid and Priced Activity Schedule shall be numbered, any modification to the unit or total price shall be initialed by the Representative of the Employer



E.  Evaluation and Comparison of Bids
	ITB 34.1
	The Employer does not intend to execute certain specific parts of the Works by sub-contractors selected in advance by the Employer.

	ITB 34.3
	Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: thirty (30) % of the total contract amount 
b) Bidders planning to subcontract more than 10% of total volume of work shall specify, in the Bid Submission Form, the activity (ies) or parts of the works to be subcontracted along with complete details of the sub-contractors and their qualification and experience. The qualification and experience of the sub-contractors must meet the minimum criteria for the relevant work to be sub-contracted failing which such sub-contractors will not be permitted to participate.
c) Sub-contractors’ qualification and experience will not be considered for evaluation of the Bidder. The Bidder on its own (without taking into account the qualification and experience of the sub-contractor) should meet the qualification criteria.



F.  Award of Contract
	ITB 43.1
	Clause 43.1 is modified to read as follows:
All the disputes arising during the implementation of the Contract should be settled by means of bilateral negotiations (amicable settlement). In case if the parties didn’t come to agreement on the dispute, then the arbitration procedures stipulated by RA Legislation shall be used in any eligible Court of the Republic of Armenia.





[bookmark: _Toc333923375][bookmark: _Toc41971240][bookmark: _Toc438366666][bookmark: _Toc438267899][bookmark: _Toc438266925]Section III - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders if the bidding was not preceded by a prequalification exercise and post qualification is applied. In accordance with ITB 35 and ITB 37, no other methods, criteria and factors shall be used. The Bidder shall provide all the information requested in the forms included in Bidding Forms.

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the national currency.  If any amounts are in foreign currency equivalent national currency using the rate of exchange specified by the bidder will be determined as follows:
· -For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the respective calendar year (in which the amounts for that year is to be converted) was originally established.
· -Value of single contract - Exchange rate prevailing on the date of the contract.



[bookmark: _Toc325555956][bookmark: _Toc103401411][bookmark: _Toc325555964]1. 	Evaluation
In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply: no additional criteria
[bookmark: _Toc325555965][bookmark: _Toc103401412][bookmark: _Toc78774484]2.1	Adequacy of Technical Proposal
[bookmark: _Toc103401413][bookmark: _Toc101516509][bookmark: _Toc78774485]Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical proposal and its substantial responsiveness, capacity to mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in Section VII (Works Requirements).
[bookmark: _Toc325555966][bookmark: _Toc103401414][bookmark: _Toc78774486]2.2	Multiple Contracts: 
[bookmark: _Toc432229736][bookmark: _Toc432663734][bookmark: _Toc433224165][bookmark: _Toc435519272][bookmark: _Toc435624907][bookmark: _Toc440526081][bookmark: _Toc448224293]Pursuant to ITB 35.4 of the Instructions to Bidders, if Works are grouped in multiple contracts, evaluation will be as follows:
Award Criteria for Multiple Contracts [ITB 35.4]:
	Lots
Bidders have the option to Bid for any one or more lots. Bids will be evaluated lot-wise. The contract(s) will be awarded to the Bidder or Bidders offering the lowest evaluated cost to the Employer for lot or lots, subject to the selected Bidder(s) meeting the required qualification criteria for lot or lots as the case may be. Discounts conditional to the award of more than one lot will not be accepted.
Qualification Criteria for Multiple Contracts:
Section III describes criteria for qualification for each lot (contract) for multiple lots (contracts). The criteria for qualification is aggregate minimum requirement for respective lots as specified under items 3.1, 3.2 and 4.2(a).
[bookmark: _Toc303161650] (b) For multiple Contracts
Option 1: 	
(i) Minimum requirements for combined contract(s) shall be the aggregate requirements for each contract for which the bidder has submitted bids as follows, and N1, N2, N3, etc. shall be different contracts:
Lot 1:  2 contracts, each of minimum number of households or total capacity;
Lot 2:  2 contracts, each of minimum number of households or total capacity; 
Lot 3:  2 contracts, each of minimum number of households or total capacity;
[bookmark: _Toc103401416][bookmark: _Toc78774488][bookmark: _Toc325555967]2.3	Alternative Completion Times: Not Applicable
[bookmark: _Toc325555968][bookmark: _Toc103401418][bookmark: _Toc78774490]      2.4     Technical Alternatives: Not Applicable
2.5	Specialized Subcontractors: Not Applicable
Only the specific experience of sub-contractors for specialized works permitted by the Employer will be considered. The general experience and financial resources of the specialized sub-contractors shall not be added to those of the Bidder for purposes of qualification of the Bidder. 
The specialized sub-contractors proposed shall be fully qualified for their work proposed, and meet the following criteria:

[bookmark: _Toc362967995][bookmark: _Toc139863132][bookmark: _Toc97371035]     2.6	      Non-conformities, Errors, and Omissions: Pursuant to ITB 30.3, the adjustment shall be made using the following methodology: Subject to provisions under ITB 14.2 if: i) an item is not listed in the priced Bill of Quantities i.e. the item is missing or the item is listed and priced but it is non-conforming to the requirements of the bidding document; or ii) a component under the scope of work or a condition in the bid  is non-conforming to the requirements in the bidding document; and provided that the Bid is determined substantially responsive notwithstanding non-conformance under i) and ii) above, the average price of the item or component quoted by substantially responsive bidders will be added to the bid price and the equivalent total cost of the bid so determined will be used for price comparison. If the cost of the non-conforming component or condition in the bid cannot be   determined from other substantially responsive bids, the Employer will decide the price to be added for this purpose and for comparison of bids based on his own knowledge or as obtained from other sources.”

[bookmark: _Toc325555969][bookmark: _Toc103401422]3.	Qualification	
	
	
	
	
	
	
	
	

	Eligibility and Qualification Criteria
	Compliance Requirements
	Documentation

	No.
	Subject
	Requirement
	Single Entity
	Joint Venture (existing or intended)
	Submission Requirements

	
	
	
	
	All Parties Combined
	Each Member
	One Member
	

	[bookmark: _Toc107899636]1. Eligibility

	1.1
	Nationality
	Nationality in accordance with ITB  4.3
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Forms ELI – 1.1 and 1.2, with attachments

	1.2
	Conflict of Interest
	No conflicts of interest in accordance with ITB  4.2
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Letter of Bid

	1.3
	EU Eligibility
	Not having been declared ineligible by EU, as described in ITB 4.4, 4.5, 4.6 and 4.7
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A

	Letter of Bid

	1.4 
	Government Owned Entity of the Borrower country
	Meets conditions of ITB  4.5
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A

	Forms ELI – 1.1 and 1.2, with attachments

	1.5
	United Nations resolution or Borrower’s country law
	Not having been excluded as a result of prohibition in the Borrower’s country laws or official regulations against commercial relations with the Bidder’s country, or by an act of compliance with UN Security Council resolution, both in accordance with ITB 4.7 and Section V.
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A

	Forms ELI – 1.1 and 1.2, with attachments

	[bookmark: _Toc107899637]2. Historical Contract Non-Performance

	2.1
	History of Non-Performing Contracts
	Non-performance of a contract[footnoteRef:16] did not occur as a result of contractor default since 1stJanuary  2019.  [16: Non performance, as decided by the Employer, shall include all contracts where (a) non performance was not challenged by the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non performance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Non performance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted.] 

	Must meet requirement6
	Must meet requirements
	Must meet requirement[footnoteRef:17] [17:  This requirement also applies to contracts executed by the Bidder as JV member.] 

	N/A
	Form CON-2

	2.2
	Suspension  Based on Execution of Bid Securing Declaration by the Employer or withdrawal of the Bid within Bid validity
	Not under suspension based on execution of a Bid Securing Declaration pursuant to ITB 4.6 or withdrawal of the Bid pursuant ITB 19.9.
	Must meet requirement 
	Must meet requirement
	Must meet requirement 
	N/A
	Bid Submission Form

	2.3
	Pending Litigation
	Bidder’s financial position and prospective long term profitability sound according to criteria established in 3.1 below and assuming that all pending litigation will be resolved against the Bidder
	Must meet requirement 
	N/A
	Must meet requirement 
	N/A
	Form CON – 2

	2.4
	Litigation History
	No consistent history of court/arbitral  award decisions against the Bidder[footnoteRef:18] since 1st January 2019 [18:  The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the Bidder.] 

	Must meet requirement 
	Must meet requirement
	Must meet requirement 
	N/A
	Form CON – 2 

	[bookmark: _Toc107899638]3. Financial Situation and Performance

	3.1
	Financial Capabilities
	(i) The Bidder shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements estimated as:  Lot 1 – AMD 8.8 million;
Lot 2 – AMD 8.8 million;
Lot 3 – AMD 8.8 million;     for the subject contract(s) net of the Bidders other commitments;
(ii) The Bidder shall also demonstrate, to the satisfaction of the Employer, that it has adequate sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments.
(iii) The audited balance sheets or, if not required by the laws of the Bidder’s country, other financial statements acceptable to the Employer, for the last three (3) years shall be submitted and must demonstrate the current soundness of the Bidder’s financial position and indicate its prospective long-term profitability.
	Must meet requirement















Must meet requirement






Must meet requirement
	Must meet Requirement 















Must meet requirement






N/A
	N/A 
















N/A







Must meet requirement
	N/A
















N/A







N/A
	Form FIN – 3.1, with attachments

	3.2
	Average Annual Construction Turnover
	Minimum average annual construction turnover of 
Lot 1 – AMD 70 million;
Lot 2 – AMD 70 million;     Lot 3 – AMD 70 million; calculated as total certified payments received for contracts in progress and/or completed within the last 3 years, divided by 3 years. Starting 1st January 2021.
	Must meet requirement
	Must meet requirement
	Must meet  25% of the requirement
	Must meet 40% of the requirement
	Form FIN – 3.2


	[bookmark: _Toc107899639]4. Experience

	4.1 (a)
	General Construction Experience
	Experience under construction contracts in the role of prime contractor, JV member, sub-contractor, or management contractor for at least the last five (5) years, starting 1st January 2019.

	Must meet requirement
	N/A
	Must meet requirement
	N/A
	Form EXP – 4.1


	4.2 (a)
	Specific Construction & Contract Management Experience
	(i) [bookmark: _Ref303691044]A minimum number of similar[footnoteRef:19] contracts specified below that have been satisfactorily and substantially[footnoteRef:20] completed as a prime contractor, joint venture member[footnoteRef:21], management contractor or sub-contractor between 1st January 2019 and application submission deadline:   [19:  The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in Section VII, Work’s Requirements. Summation of number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted.]  [20:  Substantial completion shall be based on 80% or more works completed under the contract.]  [21:  For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this requirement.] 

2 contracts, each of minimum number of CNPO’s or objects or total capacity for any of each Lot out of the total 3 Lots of participating by the bidder. 
	Must meet requirement














	Must meet requirement[footnoteRef:22] [22:  In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated.] 















	N/A














	N/A













	Form EXP 4.2(a)

	
	
	
	
	
	
	
	






[bookmark: _Toc325555970]5.	Personnel *
The Bidder must demonstrate that it will have the personnel for the key positions that meet the following requirements: For each Lot:
	
	No.
	Position
	Education 

	Professional field knowledge 
	Total Work 
Experience (years)
	In Similar Works Experience
(years)

	1
	Project/Contract manager
	Urban planning / electricity / energy

	Work experience in the energy sector particularly in solar PV and energy efficient construction projects

	10
	7

	2
	Foreman – civil engineer (buildings)
	Urban planning
	Design of energy/industrial structures

	10
	5

	3
	Geologist - expert
	Geology
	Geological survey 
	10
	5

	4
	Foreman -  electrician/energetic
	Electricity / energy
	PV installation design including PV system balancing DC and AC circuit design and grid integration

	10
	5

	5
	Engineering Designer (energy)
	
	PV installation design including PV system balancing DC and AC circuit design and grid integration

	10
	5

	6
	Surveyor
	Geodesy
	Geodetic survey
	10
	5



The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in Section IV, Bidding Forms.
* For any 1 lot, to have the possibility to carry out the works in at least 3 objects in parallel

[bookmark: _Toc325555971]




1. Equipment

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter: For each Lot:

		No.
	Equipment Type and Characteristics
	Minimum Number required

	1
	Mobile crane  with minimum 8 - ton capacity
	1

	2
	Dump truck with minimum 10 - ton capacity
	1

	3
	Power generator with minimum 20 kwt capacity
	2

	4
	Electrical welding machine
	2

	5
	Polyethylene welding machine
	2

	6
	Testing, metrology and measurement devices and equipment
	1 (set)



* All testing, metrology, testing and equipment and devices should be calibrated and proper documentation should be issued․

The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section IV.












[bookmark: _Toc333923379]Section VII - Works Requirements
[bookmark: _Toc78273063][bookmark: _Toc73867681][bookmark: _Toc41971552][bookmark: _Toc23238061][bookmark: _Toc23233012][bookmark: _Toc168299702]Specifications/norms/standards
A. LIST OF CNPO AND INITIAL INSTALLATION CAPACITY OF PV PLANTS
	[bookmark: _Toc168299703][bookmark: _Toc78273064][bookmark: _Toc73867682][bookmark: _Toc41971553][bookmark: _Toc23238062][bookmark: _Toc23233013]No
	Community
	Settlement
	CNPO
	PV plant capacity kWt
	Roof insulation
	Geographical coordinates
	Installation option

	Gegharqunic region

	1
	Gavar
	Gavar
	Gavar art school
	10
	
	40.353540, 45.127555
	On roof

	2
	Gavar
	Gavar
	Gavar N3 pre-school educational establishment
	10
	x
	40.357608, 45.135291
	On roof

	3
	Gavar
	Gavar
	Gavar N7 pre-school educational establishment
	10
	x
	40.342593, 45.117475
	On roof

	4
	Gavar
	Gavar
	Gavar N5 pre-school educational establishment
	10
	x
	40.351128, 45.138008
	On roof

	5
	Gavar
	Sarukhan
	Sarukhan N2 pre-school educational establishment
	5
	x
	40.285124, 45.130187
	On roof

	6
	Gavar
	Sarukhan
	Sarukhan art school
	5
	x
	40.285121, 45.130481
	On roof

	7
	Gavar
	Sarukhan
	Sarukhan N1 pre-school educational establishment
	10
	
	40.291107, 45.130017
	On roof

	8
	Gavar
	Gandzak
	Gandzak pre-school educational establishment
	10
	x
	40.321967, 45.112474
	On roof

	9
	Gavar
	Noratus
	Noratus N1 pre-school educational establishment
	10
	x
	40.372501, 45.174208
	On roof

	10
	Martuni
	Verin Getashe
	Verin Getashen pre-school educational establishment
	5
	x
	40.127560, 45.246684
	On roof

	11
	Gavar
	Noratus
	Noratus N2 pre-school educational establishment
	10
	x
	40.380109, 45.177878
	On roof

	12
	Martuni
	Nerkin Getashen
	Nerkin Getashen house of culture
	5
	x
	40.143426, 45.274383
	On roof

	13
	Sevan
	Tsovagiugh
	Tsovagiugh pre-school educational establishment
	5
	x
	40.629531, 44.958647
	On roof

	14
	Chambarak
	Aghberk
	Aghberk municipality
	5
	x
	40.532228, 45.277234
	On roof

	15
	Chambarak
	Artanish
	Artanish municipality
	5
	x
	40.498330, 45.361997
	On roof

	16
	Chambarak
	Chambarak
	Chambarak music school
	3
	x
	40.598348, 45.354361
	On roof

	17
	Sevan
	Varser
	Varser pre-school educational establishment
	4
	x
	40.554858, 44.915199
	On roof

	Lori region

	18
	Alaverdi
	Teghut
	Teghut school of art
	5
	x
	41.113112, 44.848653
	On roof

	19
	Stepanavan
	Vanadzor
	Urasar school of art
	4
	
	40.796886, 44.530064
	On roof

	20
	Alaverdi
	Aqori
	Aqori municipality
	3
	
	41.089998, 44.617250
	On roof

	21
	Spitak
	Khnkoyan
	Khnkoyan municipality
	3
	
	40.839335, 44.021013
	On roof

	22
	Giulagarak
	Giulagarak
	Giulagarak pre-school educational establishment
	10
	x
	40.969012, 44.477284
	On roof

	23
	Tumanian
	Tumanyan
	Tumanyan pre-school educational establishment
	3
	
	41.001232, 44.648452
	On roof

	24
	Stepanavan
	Armanis
	Armanis pre-school educational establishment
	5
	
	41.009440, 44.328685
	On roof

	25
	Stepanavan
	Urasar
	Urasar pre-school educational establishment
	5
	
	41.016774, 44.290752
	On roof

	26
	Stepanavan
	Fioletovo
	Katnaghbiur pre-school educational establishment
	5
	x
	40.724959, 44.716511
	On roof

	27
	Lori Berd
	Urut
	Urut pre-school educational establishment
	3
	
	41.068805, 44.395776
	On roof

	28
	Lori Berd
	Sverdlov
	Sverdlov pre-school educational establishment
	3
	
	41.094318, 44.401122
	On roof

	29
	Lori Berd
	Agarak
	Agarak pre-school educational establishment
	3
	
	41.011048, 44.471596
	On roof

	30
	Vanadzor
	Shahumyan
	Shahumyan educational, arts and sports complex CNPO
	5
	x
	40.779114, 44.547473
	On roof

	31
	Vanadzor
	Vanadzor
	Vanadzor N41 pre-school educational establishment
	3
	x
	40.810380, 44.470274
	On roof

	32
	Vanadzor
	Vanadzor
	Vanadzor N28 pre-school educational establishment
	5
	x
	40.789826, 44.514080
	On roof

	33
	Vanadzor
	Gugark
	Gugark municipality
	3
	x
	40.804174, 44.538853
	On roof

	34
	Vanadzor
	Gugark
	Gugark sports school
	3
	
	40.803789, 44.539505
	On roof

	Tavush region

	35
	Noemberian
	Debedavan
	Debedavan municipality
	4
	x
	41.280037, 44.814835
	On roof

	36
	Noemberian
	Noemberian
	Noemberian communal service
	5
	x
	41.174854, 44.994895
	On roof

	37
	Noemberian
	Koti
	Koti municipality
	4
	x
	41.132205, 45.127410
	On roof

	38
	Berd
	Norashen
	Norashen municipality
	5
	x
	40.878108, 45.456062
	On roof

	39
	Ijevan
	Achajur
	Achajur pre-school educational establishment
	4
	x
	40.989887, 45.1553814
	On roof

	40
	Noemberian
	Ayrum
	Ayrum municipality
	5
	
	41.189061, 44.900387
	On roof

	41
	Ijevan
	Ijevan
	Ijevan art school
	5
	x
	40.877739, 45.144881
	On roof

	42
	Berd
	Artsvaberd
	Artsvaberd sports school
	3
	x
	40.841127, 45.472903
	On roof

	43
	Ijevan
	Ijevan
	Ijevan middle music school
	5
	
	40.877313, 45.144861
	On roof

	44
	Ijevan
	Ijevan
	Ijevan music school 
	5
	
	40.879059, 45.147536
	On roof

	45
	Ijevan
	Tsakhkavan
	Tsakhkavan pre-school educational establishment
	3
	x
	41.030641, 45.120272
	On roof

	46
	Noemberian
	Ayrum
	Ayrum pre-school educational establishment
	3
	x
	41.188157, 44.903772
	On roof

	47
	Noemberian
	Archis
	Archis pre-school educational establishment
	3
	x
	41.164792, 44.875348
	On roof

	48
	Noemberian
	Koghb
	Koghb pre-school educational establishment N2
	5
	x
	41.187632, 44.979580
	On roof

	49
	Noemberian
	Noemberian
	Noemberian music school
	3
	
	41.171033, 44.995944
	On roof

	50
	Berd
	Choratan
	Choratan pre-school educational establishment
	4
	x
	40.861028, 45.485606
	On roof



Reserve CNPOs*
	No
	Community
	Settlement
	CNPO
	PV plant capacity kWt
	Roof insulation
	Geographical coordinates
	Installation option

	Gegharquniq region

	1
	Martuni
	Tsak Kar
	Tsak Kar pre-school educational establishment
	5
	
	40.167479, 45.218673
	On roof

	2
	Martuni
	Dzoragiugh
	Dzoragiugh pre-school educational establishment
	5
	x
	40.169844, 45.200142
	On roof

	3
	Martuni
	Verin Getashen
	Verin Getashen art school
	5
	x
	40.131745, 45.250741
	On roof

	4
	Vardenis
	Lchavan
	Lchavan municipality
	5
	x
	40.151258, 45.611513
	On roof

	5
	Vardenis
	Daranak
	Daranak municipality
	4
	x
	40.368075, 45.569605
	On roof

	Tavush region

	6
	Noyemberian
	Koghb
	Koghb municipality
	4
	x
	41.182781, 44.975417
	On roof

	7
	Berd
	Paravaqar
	Paravaqar                municipality
	4
	x
	40.984446, 45.368511
	On roof

	8
	Noyemberian
	Deghdzavan
	Deghdzavan municipality
	4
	x
	41.255787, 44.887075
	On roof

	9
	Noyemberian
	Berdavan
	Berdavan municipality
	4
	
	41.205142, 45.000529
	On roof

	Lori region

	10
	Lori Berd
	Koghes
	Koghes art school
	6
	
	40.986851, 44.534343
	On roof



* the client has the right to make changes in the list of CNPO before the signing of the Agreement.
B. GENERAL TERMS AND CONDITIONS
Roof/loft insulation
As necessary (see the tables presented above), the Contractor must carry out thermal insulation works of the roof or the loft, also, take into consideration the minimum technical conditions presented below, while planning and implementing thermal insulation works:
· to provide a walking passage on the thermal insulation layer for the maintenance of the loft,
· to respect the principles of insulation, regardless the constructive solutions of the different heat-insulated covers, because of the heat-insulating material type: first, the vapor barrier layer is installed, then the thermal insulation of the calculated thickness and the floor covering, if operation is planned.
· A wind protection or diffusion membrane may not be provided on the heat-insulating layer, because the drying of the material is carried out due to the convective circulation of the loft air.
· Made in the form of a trough the vapor-insulating material, which is placed under the heat-insulating material, in order to protect the heat-insulating layer from all sides.
 
Applied materials[footnoteRef:23] [23:  In both options, a vapor barrier membrane (rubberoid, foil or polyethylene membrane) must be provided under the thermal insulation layer, and an evaporative waterproof layer/membrane must cover from the top.] 

A) Bags filled with expanded perlite sand and gravel [GOST 10832-96], which thermal conductivity coefficient is in the range of 0.065-0.072 W/m°K, fraction ≥ 12 mm, specific gravity: 40 kg/m³ - 140 kg/m³.
· The bags should be placed on a flat surface. The materials of the bags must be made of polyethylene membrane or other similar materials that resist the penetration of moisture (the filling must be protected with waterproofing materials).
B) Mineral cotton mattresses/flagstone, specific gravity: 20-30 kg/m³, thermal conductivity coefficient ≤ 0.042 W/m°K.
· The loft floor should be aligned of thermal insulation with mineral wool mattresses or flagstones with a flat layer of cement-sand (c/a) mortar, in order to avoid damaging the mattress in contact with sharp bumps.
A vapor insulator membrane should be place d on the aligned cover, furtherly, a mineral wool mattress or flagstone. The thermal insulation should be also installed in the form of a trough similar to the vapor insulator membrane by fixing the edges on the walls.
A) Windows: Metal-plastic frame 60 mm thick, metal liner (at least 1.2 mm thick) with at least 4 cabins, aluminum frame (built-in with the heat-dissipating core), double-glazed, the heat transfer value ≤ 2.08 W/ m2 °K
B) Doors: 1. Entrance doors with aluminum frame (built-in with the heat-dissipating core), metal filled with polystyrene/polyurethane thermal insulation, double-glazed, heat transfer value ≤ 2.2 W/ m2 °K.

2. Balcony doors with a metal-plastic frame (60 mm thickness), with a metal liner (at least 1.2 mm thickness) with at least 4 cabins, double-glazed, heat transfer value ≤ 2.2 W/ m2 °K.
Solar photovoltaic (PV) plants
The minimum technical requirements for the quality and safety of solar photovoltaic (PV) plants are presented on the official website of the Energy Saving Support Fund at the following link: https://www.esfarmenia.org/.
The complete design of the Contractor must be submitted within 2.5 months from the date of signing the Agreement. The designs must include all drawings, device and material specifications, work plan approaches and timelines.
All the plants shall be designed and installed to facilitate the inspection, cleaning and maintenance processes.
Any changes to the designs and specifications during the work process, defined in the Agreement, must be agreed with the Employer representative prior to the commencement of the works. No payment will be made for any additional work or changes to any component of the contract without the prior written consent.
The Contractor shall provide and place all necessary work and warning signs, fencing, lighting, safety barriers, etc., required to ensure the safety of the public and workers in the area, in accordance with the requirements of RA legislation.
In the design estimate documents, the Contractor must include all related construction and installation works required for the complete installation of the equipment, including but not limited to: excavation, concreting, backfilling, tamping, foundation structures, building alterations and repairs. The Pricing, designs and specifications for these works should be also presented comprehensively in the bid.
ENVIRONMENTAL ISSUES
The waste, produced during the implementation of works, must be carefully and diligently removed.
Any costs incurred by the Contractor for the waste and the garbage can cleanup shall be charged to the Contractor.
The Contractor shall be responsible for the repair and/or replacement of anything damaged by the Contractor or their subcontractors within the Plant Site. They are also responsible for cleanup any garbage can, waste or other items produced during the works. 
QUANTITATIVE SPECIFICATIONS
The Contractor shall prepare complete Bill of Quantities (BOQ) for each solar PV plant during the technical design phase of the Contract by detailing all individual items/units required to complete the installation. The Contractor shall submit revised and completed BOQ, adding items deemed necessary (if any) and removing items deemed unnecessary (if any).
Unit prices must be presented separately for all items of devices that calculate the total. Unit Prices are considered to include all direct and indirect costs. Unit Prices, labor and overhead costs must be specified separately to calculate the total cost for each item.
The Contractor shall include annual O&M costs in detail for the plants.
The Contractor allows the Employer to retain 5% of the cost of the works within 1 year after the completion of the works as warranty against equipment failure or substandard functioning. If any equipment is required to be replaced or repaired during this period, the cost shall be deducted from the retained amount.
TECHNICAL SPECIFICATIONS OF WORKS
Plant design and productivity calculation
The Contractor must specify the topology of the proposed solar PV plant, the technical specifications of the components, the annual productivity calculation, the assumptions and preconditions used in the calculations. It should include the following:
· Solar radiation at the location of the plant, specifying the average and monthly values ​​of Global Horizontal Radiation and Direct Normal Radiation
· Technical specifications of PV panels
· Mounting conditions, inclination and position of panels
· Space required for installation
· Systemic losses
· Temperature coefficients
· Monthly and annually produced energy
· Specific productivity
· Performance ratio (PR).
The design schemes shall clearly show the cable routes, types and sizes for each section of the installation. Technical specifications and certification of standards shall be provided for all elements of the installation, including current ratings, short circuit ratings, maximum resistances, reactive resistance, total resistance, power/capacitance, maximum charge rate, resistance ratings, neutral grounding mechanisms and mechanical properties. 
The design should be agreed with utility/communal service provider companies (technical department).
Testing and commissioning
The Contractor shall test and commission each completed operation, including all items separately of devices included in the plant, providing a test report for each item.
The Contractor shall provide as-built schemes, technical specifications and operating instructions.
Monitoring system
The Contractor shall provide an online monitoring system that will enable the solar PV plant operator and other interested parties such as the Employer to monitor the operation of the system. The plant must meet the following characteristics:
· Full visibility of the technical and the financial performance of the PV plant, including the interactive graphs and the plant location layout.
· Data on the voltage, electricity and the capacity of PV panels, arrays and overall plant, as well as produced and consumed electrical energy for own needs.
· Comprehensive report and analysis tools of the plant operation, with the opportunity for the automatic reporting and the report export scheduling.
· Effective management of the plant and improvement of the possibilities of operation and maintenance.
· Automatic system problem notifications
· Remote troubleshooting and real-time access to system data and targeted root cause analysis
· Easy access via computer, smartphone or tablet
· Free during the plant lifetime.
The physical layout of the monitoring platform should allow the plant operator to monitor the systems at the module level and clearly define problems with the exact location of each module on a virtual map of the plant.
SECTION C - OPERATION AND MAINTENANCE
The Contractor must guarantee a warranty period of at least one year for the uninterrupted operation of the solar PV plant.
The bidder must present the annual costs of operation and maintenance of the solar PV plants in its bid. The Contractor may use local labor for plant operation and maintenance.
The devices damaged during this period due to the improper operation, insufficient maintenance or poor safety measures shall be replaced or repaired by the Contractor at his own expenses.
The Contractor shall detail all personnel requirements, safety measures, scheduled equipment replacement, maintenance schedules, and operating procedures throughout the lifetime of the plant.
For each solar PV plant, the bidder must submit the minimum annual production volume of the proposed PV plant (kWh/year), and the guarantee for its provision (see the table below).
After the signing of the handover-acceptance act of the solar PV plants, during the period of elimination of defects, perform a quarterly comparison report on the electric energy produced by the plants and the amounts provided by the design, also, present a written report to the Contracting Authority on the justified reasons for the differences.
In case of producing less electricity than the planned amount, due to the technical malfunctions or errors made by the Contractor, the Contractor must make the necessary corrections at his own expenses and also compensate the Contracting Authority for the undersupplied electricity (using the electricity supply tariff set for the given consumer group).
The cases of the Contractor’s responsibility for deviations are given below and the forms of compensation are defined by the Agreement.
The Contractor is responsible for the deviations that are from the guaranteed minimum production and appeared due to the Contractor’s activities. These are:
· non-modern and non-optimal technical solutions,
· implementation of products and materials that do not meet the quality standards, as well as the design and the "minimum technical requirements",
· defects occurred during construction, testing and commissioning phases,
· defects occurred during operation and maintenance phases.
The Contractor is not responsible for all the cases related the unsatisfactory operation of the solar PV plant out of his own activity, but the latter is responsible for continuously monitoring the operation of the plant, identifying the factors affecting its performance and reporting it to the Contracting Authority. The similar factors affecting the performance of the solar PV plant that are out of the Contractor's activities are:
· weather conditions that affect the availability of the solar resource, for example, longer cloudy, foggy and/or rainy days than normally defined for the given geographical area, freezing of PV panels;
· weather and environmental conditions that affect the ability of PV panels to convert solar energy, such as prolonged and extensive dust, damage to the PV panels and the plant components due to hail, strong winds and other force majeure conditions, temperatures above the norm or occurrence of heat sources close to the PV panels and the other components.
· any force majeure situation, as a result of which the solar PV plant is damaged;
· changes in the solar PV plant made by other parties, damage caused to the plant. Everyone other than the Contractor, including the plant owner, are considered other parties. One year after the operation of the solar PV plant, in case of signing an operation and maintenance contract with another party, the responsibility for uninterrupted and efficient operation and maintenance of the solar PV plant is transferred to the service provider;
· power failure of the solar PV plant due to frequent and prolonged unavailability (outages) of the electric power system (EPS) or deviations in the quality indicators of the EPS, if the operation of the solar PV plant is not the main reason for them.

	CNPO
	Installed capacity of the solar PV plant, kW
	Capital expenditure /Capex/ in AMD
	Guaranteed minimum annual production, kWh/year

	
	
	
	


Operation of the solar PV plants for a period of one year after their commissioning
The Contractor shall carry O&M of the plant for one year from the date of connecting the solar PV plant to the distribution network.
Within the framework of plant O&M, the Contractor shall:
· organize training of CNPO’s persons responsible for the solar PV plants’ operation and maintenance 
After the signing of the handover-acceptance act of the solar PV plants, during the period of the elimination of defects within one year specified in the Agreement, on the quarterly basis perform an inspection of the solar PV plant’s operation and eliminate the identified defects at his own expenses. Also, submit a written report to the Employer by presenting on the general provisions of the plant's operation, as well as the malfunctions and their elimination. In case of occurrence of problems during operation, the Contractor shall also carry out additional inspections.


Drawings
[bookmark: _Toc73867683][bookmark: _Toc41971554][bookmark: _Toc23238063][bookmark: _Toc23233014]N/A

[bookmark: _Toc168299704][bookmark: _Toc78273065][bookmark: _Toc138144061][bookmark: _Toc108950333][bookmark: _Toc345681385]
Activity Schedules
Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Gegharqunik Province of Armenia; ESF/CW/NCB-2024/001/1; (17 units)
	N
	Description
	Price in AMD 
	Completion date

	Art School of Gavar

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution N3 (kindergarten) of Gavar

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution N7 (kindergarten) of Gavar

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution N5 (kindergarten) of Gavar

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution N2 (kindergarten) of Gavar

	1. 
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	7. 
	Replacement of the windows
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Art School of Sarukhan

	1. 
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	7. 
	Replacement of the windows
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution N1 (kindergarten) of Sarukhan

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Replacement of the entrance door
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of   Gandzak

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	7. 
	Replacement of the entrance door
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution N1 (kindergarten) of Noratus

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of  Verin Getashen

	1. 
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution N2 (kindergarten) of Noratus

	1. 
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Culture House of Nerkin Getashen

	1. 
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	7. 
	Replacement of windows
	
	

	8. 
	Replacement of Entrance door
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of   Tsovagyugh

	1. 
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Municipality of Aghberk

	1. 
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Municipality of Artanish

	1. 
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Music school of Chambarak

	1. 
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Varser Preschool educational institution (kindergarten) 

	1. 
	Detailed engineering design of the proposed solar PV plant /4 kW/
	
	

	2. 
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3. 
	Construction of solar PV plant
	
	

	4. 
	System testing and commissioning 
	
	

	5. 
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	Total of Lot 1
	
	

	VAT
	
	

	Grand total of Lot 1
	
	



Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Lori Province of Armenia; ESF/CW/NCB-2023/001/2 (17 units)
	N
	Description
	Price in AMD 
	Completion date

	Culture house of Teghut

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning 
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning 
	
	

	6. 
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) N19 of Vanadzor 

	1․
	Detailed engineering design of the proposed solar PV plant /4 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Municipality of Akori

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Replacement of the windows
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Municipality of Khnkoyan

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Gyulagarak

	1․
	Detailed engineering design of the proposed solar PV plant /10 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	 N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of   Tumanyan

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of  Armanis

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Urasar

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Municipality of Fioletovo

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Urut

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Sverdlov

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Agarak

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Replacement of the windows
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Educational sports and cultural complex CNPO of Shahumyan

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	7․
	Replacement of the windows
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) N41 of Vanadzor

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) N28 of Vanadzor    

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Municipality of Gugark

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof 
	
	

	7․
	Thermal insulation of the roof
	
	

	8․
	Replacement of the entrance door
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Sport school of Gugark

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Replacement of the windows
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	Total of Lot 2
	
	

	VAT
	
	

	Grand total of Lot 2
	
	



Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Tavush Province of Armenia; ESF/CW/NCB-2023/001/3 (16 units)
	N
	Description
	Price in AMD 
	Completion date

	Municipality of Debedavan

	1․
	Detailed engineering design of the proposed solar PV plant /4 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Noyemberyan utility service

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Municipality of Koti

	1․
	Detailed engineering design of the proposed solar PV plant /4 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Municipality of Norashen

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Achajur

	1․
	Detailed engineering design of the proposed solar PV plant /4 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	Municipality of Ayrum

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Art school of Ijevan

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Sport school of Artsvaberd

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Secondary music school of Ijevan

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Tradition music school of Ijevan

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Tsaghkahovit

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Ayrum

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Archis

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	7․
	Replacement of the windows
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
ՀՀ դրամ
	Completion date

	Preschool educational institution N2 (kindergarten) of Koghb

	1․
	Detailed engineering design of the proposed solar PV plant /5 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Music school of Noyemberyan

	1․
	Detailed engineering design of the proposed solar PV plant /3 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	7․
	Replacement of the entrance door
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	N
	Description
	Price in AMD 
	Completion date

	Preschool educational institution (kindergarten) of Choratan

	1․
	Detailed engineering design of the proposed solar PV plant /4 kW/
	
	

	2․
	Purchase and shipping of solar PV plant main parts to the site
	
	

	3․
	Construction of solar PV plant
	
	

	4․
	System testing and commissioning
	
	

	5․
	Operation and Maintenance (O&M) Services for the first 12 months after commissioning
	
	

	6․
	Thermal insulation of the roof
	
	

	Total
	
	

	VAT
	
	

	Grand total
	
	

	Total of Lot 3
	
	

	VAT
	
	

	Grand total of Lot 3
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Section VIII Particular Conditions of Contract
	A. General

	GCC 1.1 (d)
	The financing institution is: With the financial support of the European Union and the Ministry of Economic Cooperation and Development of the Federal Republic of Germany


	GCC 1.1 (s)
	The Employer is: Energy Saving Foundation,
Authorized representative: Astghine Pasoyan, Executive Director
Street Address: Erebuni Business Center, 26/1 V. Sargsyan St., room 414;
City: Yerevan, Country: Armenia
        Telephone: +374 93 61 16 19,                                                                                          
         Electronic mail address: astghine@gmail.com  

	GCC 1.1 (v)
	The Intended Completion Date for the whole of the Works shall be: 7 months /2,5 months for design services and four and half (4,5) months for construction/ after the start date for any Lot

	GCC 1.1 (y)
	The Project Manager is: Energy Saving Foundation,
Authorized representatives: Mr. Njdeh Andriazian; Ms. Mary Mamikonyan
Street Address: Erebuni Business Center, 26/1 V. Sargsyan St., room 414;
City: Yerevan, Country: Armenia
Telephone: +374 93 58 08 48,                                                                                          
Electronic mail address: andreas@exergy.am; mary@mamikonian.am 

	GCC 1.1 (aa)
	The Site is located at: 
For Lot 1 - in communities of Ghegharkunik marz;
For Lot 2 – in communities of Lori marz;
For Lot 3 -  in communities of Tavush marz;                                                                

	GCC 1.1 (dd)
	The Start Date shall be։ will be indicated in Letter to proceed

	GCC 1.1 (hh)
	The Works consist of: Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of 50 communities of Gegharqunik, Lori and Tavush Provinces of Armenia․
Lot 1 - Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of 17 communities of Gegharqunik province;
Lot 2 - Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of 17 communities of Lori province;
Lot 3 - Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of 16 communities of Tavush province;
Each household PV plant implementation and thermal insulation of roofs consists of:
a) Site survey;
b) Detailed engineering design, including positive decision of technical expertise of proposed ESMs;
c) Development of simple and relatively low-cost solutions for improving the thermal insulation of the roof;

d) Support to CNPOs to obtain technical conditions for connecting the generating station to the distribution network, from the Electric Networks of Armenia CJSC;
e) Purchase and transportation of the solar PV system and installation components to the site;
f) Installation of solar PV systems, testing and organization of necessary steps for connection to the grid, commissioning;
g) Operation support and maintenance for one year after commissioning, 

h) Implementation of solutions for improving thermal insulation of roofs;
                          

	GCC 2.2
	Sectional Completions are: Completion of solar PV installation and roof insulation at each CNPO of any Lot. 

	GCC 2.3(i)
	The following documents also form part of the Contract: none 

	GCC 3.1 
	The language of the contract is Armenian. The law that applies to the Contract is the law of the Republic of Armenia.

	GCC 5.1
	The Project manager may delegate any of his duties and responsibilities.

	GCC 8.1
	Schedule of other contractors: N/A 

	GCC 13.1
	The minimum insurance amounts and deductibles shall be (For any Lot):
(a)	For the Works, Plant and Materials: In the amount of Contract.
(b)	For loss or damage to Contractor’s Equipment: 2.0 mln. AMD.
(c)	 For loss or damage to property (except the Works, Plant, Materials, and Equipment) in connection with Contract: 5.0 mln. AMD. per occurrence with numbers of occurrence unlimited
(d)	For personal injury or death:  
0. Of the Contractor’s employees: 5 mln. AMD. 
(ii)     Of other people: 5 mln. AMD per occurrence with numbers of occurrences unlimited.

	GCC 14.1
	Site Data are: Name, geo-location and type of the CNPO, planned PV capacity (in kW), installation type (rooftop or ground-mounted), status on availability of roof load bearing evaluation and technical conditions for grid connection. see: Section VII Work Requirements, Technical specifications/norms/standards, A. LIST OF CNPOs AND INITIAL INSTALLATION CAPACITY OF PV PLANTS

	GCC 20.1
	The Site Possession Date(s) shall be: will be indicated in Letter to proceed

	GCC 24.4
	Institution whose arbitration procedures shall be used: in accordance with the applicable national legislation. The place of arbitration shall be: any eligible Court of the Republic of Armenia.
All the disputes arising during the implementation of the Contract should be settled by means of bilateral negotiations (amicable settlement). In case if the parties didn’t come to agreement on the dispute, then the arbitration procedures stipulated by RA Legislation shall be used in any eligible Court of the Republic of Armenia.

	B. Time Control

	GCC 26.1
	The Contractor shall submit for approval a Program for the Works within 14 days from the date of the Letter of Acceptance.

	GCC 26.3
	The period between Program updates is 28 days.
The amount to be withheld for late submission of an updated Program is: 
 one million AMD 

	C. Quality Control

	GCC 34.1
	The Defects Liability Period is: 365 days.

	D. Cost Control

	GCC 44.1
	N/A 

	GCC 45.1
	The Contract is not subject to price adjustment in accordance with GCC Clause 45.  

	GCC 46.1
	The proportion of payments retained is: Ten (10)

	GCC 47.1
	The liquidated damages for the whole of the Works are 0,05 percent per day. The maximum amount of liquidated damages for the whole of the Works is five (5) percent of the final Contract Price.

	GCC 49.1
	The Advance Payments shall be: 20% of the any LOT Contract price and shall be paid to the Contractor no later than 14 days after submission of Advance Payment Security for the same amount

	GCC 50.1
	The Performance Security amount is:
(a)	Demand Guarantee: 10 percent of any LOT Contract Price 

	E. Finishing the Contract

	GCC 56.1
	The date by which operating and maintenance manuals are required is 10 days before the readiness of the site for handing over.
The date by which “as built” drawings are required is: 10 days before the readiness of the site for handing over

	GCC 56.2
	The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required in GCC 58.1 is N/A

	GCC 57.2 (g)
	The maximum number of days is: 100

	GCC 58.1
	The percentage to apply to the value of the work not completed, representing the Employer’s additional cost for completing the Works, is: ten (10) percent.

	Any commercial warranty provided by equipment manufacturers shall be passed on to the Employer upon completion of the works.

	Goods and services purchased under the program are exempt from VAT and customs duties. See the attached document.

	If the Contractor does not complete the construction works by 2025. March 15, then in order to receive the payments, the Client must submit a bank guarantee upon request.
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Invitation for Bids (IFB)
Date: July 26, 2024
Country: Republic of Armenia.
Project name: Small scale renewable energy/energy efficiency measures in public buildings and pilot insulation at household level.
GIZ Grant No: 81297609
Contract name: Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Gegharqunik, Lori and Tavush Provinces of Armenia; (in 3 Lots)
The identification number of the bidding process is: ESF/CW/NCB-2024/001;
Lot 1 - Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Gegharqunik Province of Armenia; ESF/CW/NCB-2024/001/1; 
Lot 2 - Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Lori Province of Armenia; ESF/CW/NCB-2024/001/2 
Lot 3 - Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Tavush Province of Armenia; ESF/CW/NCB-2024/001/3 
1. The Republic of Armenia has received a Grant from the GIZ towards the cost of Small scale renewable energy/energy efficiency measures in public buildings and pilot insulation at household level and intends to apply part of the funds to cover eligible payments under the Contract for: Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Gegharqunik, Lori and Tavush Provinces of Armenia, ESF/CW/NCB-2024/001;
 2. The Energy Saving Foundation (hereinafter: ESF) invites sealed bids from interested and qualified bidders for the implementation of any Lot for Design, installation, O&M of solar PV plants and thermal insulation of roofs in community non-profit organizations of communities of Gegharqunik, Lori and Tavush Provinces of Armenia. Duration of Works is: 7 months /2,5 months for design services and four and half (4,5) months for construction/ after the start date for any Lot.
3. Interested eligible Bidders may obtain detailed information and inspect the Bidding Documents by the address mentioned below, from Monday to Friday 9:00 – 18:00:
	Energy Saving Foundation, Erebuni Business Center, 26/1 V. Sargsyan St., Floor/Room number: IV floor, Room 414; Yerevan, 0010, Armenia, Telephone: 374 93 61 16 19; 374 93 376 023 ; Artur Grigoryan ; e-mail: artgrigoryan@yahoo.com 


4. Interested Bidders may obtain the Bidding Documents in Armenian by the Address mentioned below upon submission of a written request. Bidding Documents could be downloaded by the following link: https://www.esfarmenia.org/
5.	Qualification requirements include: 
a/ Average annual financial amount of construction works performed for the last three years (2021-2023) makes: Lot 1 – AMD 70 million; Lot 2 – AMD 70 million; Lot 3 – AMD 70 million; 
b/ A minimum number of similar contracts specified below that have been satisfactorily and substantially completed as a prime contractor, joint venture member, management contractor or sub-contractor between 1st January 2019 and application submission deadline: 2 contracts, each of minimum number of CNPOs or objects or total capacity for any of each Lot out of the total 3 Lots of participating by the bidder; 
c/ Liquid assets and/or credit facilities net of other contractual commitments of no less than: 
Lot 1 – AMD 8.8 million; Lot 2 – AMD 8.8 million; Lot 3 – AMD 8.8 million; 

6. Bidding will be conducted through the National Competitive Bidding (NCB) procedures method specified in the WB Procurement Guidelines 2018. Bidding is open to all bidders from Eligible Source Countries as defined in the Bidding Documents.
7. Bids must be delivered to the address below at or before September 02, 2024, 15:00. Electronic bidding shall not be permitted. Late bids will be rejected and returned to the Bidders unopened.  Bids will be opened physically in the presence of the bidders’ representatives who choose to attend in person at the address below at September 02, 2024, 15:00.
8.	All bids shall be accompanied by a Bid-Securing Declaration;  
 
9. The address (es) referred to above is(are):
	Energy Saving Foundation
Street Address: Erebuni Business Center, 26/1 V. Sargsyan St.,
Floor/Room number: IV floor, Room 414;
City and Country: Yerevan, 0010, Armenia

	Telephone: 374 93 61 16 19; 374 93 376 023                                                                                                                                                                                                Electronic mail address: apasoyan@esfarmenia.org; artgrigoryan@yahoo.com 


Astghine Pasoyan
Executive Director
image1.jpeg
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L o Finance, Contracts and Audit

Subject: TaxExemption for EU Funded Projects
Contribution Agreement no ENI/2022/440-895
Title: EU4Energy Efficiency and Renewable Energy in Armenian
Communities
Organisation: Deutshe Gesellschaft fur Internationale
Zusammenarbeit (GIZ) GMBH
Grant Agreement no: 81297609
Grant Recipient: Energy Saving Foundation

Dear Minister,

This is to confirm that the above mentioned Lead Member State organisation is part of the
above-mentioned Contribution Agreement of the European Commission. The total cost of the
project is EUR 2,803,990 out of which EUR 498,887.49 is allocated to the mentioned grant
recipient.

We confirm that all goods and services are to be implemented by the Project's organisation,
partners and their sub-contractors and therefore should be exempted of tax.

I would like to request that all goods and services implemented for this project are granted tax
exemption (VAT & customs duties) in compliance with:

* Atticle 3 of the Framework Agreement between the Republic of Armenia and the
Commission of the European Communities signed on April 3, 2006, stating that “Actions
financed wholly or partly by the Community shall not be subject to taxes and customs
duties or any other charges having equivalent effect”;

= Decree 1112-N of September 23", 2009 and its Annex;

* Decree 445-N of April 30" 2015 and its Annex.

Please accept, Your Excellency, the assurance of my highest consideration.

|/

Joachim DEBOIS
Head of Section

HE Mr Vahan Kerobyan
Minister of Economy of RA
5 M. Mkrtchyan street,
Yerevan 0010, Armenia

Delegation of the European Union to the Republic of Armenia
21 Frik Street, Yorevan 0002, Amenia, Telephone: +(37410) 546494, Fax: + (37410) 546485
E-mail: DELEGATION-ARMENIA-FCAG. YO, B





